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INVITATION TO TENDER

ATHI WATER
__ WORKS
AR

TRY OF WATER, SANITATION & IRRIGATION
ATHI WATER WORKS DEVELOPMENT AGENCY

MINI

AUGMENTATION OF COMMUNITY WATER SUPPLY PROJECTS AND GROUNDWATER
EXPLOITATION WITHIN ATHI WATER WORKS DEVELOPMENT AGENCY AREA OF
JURISDICTION.

NATIONAL COMPETITIVE BIDDING
TENDER NOTICE NO.: AWWDA/GOK/GWEP/W-02/2021

. The Government of Kenya through Ministry of Water, Sanitation and Irrigation has allocated funds to Athi
Water Works Development Agency (AWWDA) towards the cost of Augmentation of Community Water
Supply Projects and Groundwater Exploitation within Athi Water Works Development Agency Area of
Jurisdiction.
. The Athi Water Works Development Agency now invites sealed bids from eligible bidders registered in
Category NCA4 by the National Construction Authority for the construction of Augmentation of
Community Water Supply Projects and Groundwater Exploitation within Athi Water Works Development
Agency Area (“the Works)
. The following are mandatory requirements that must be submitted together with the Bid document:

e Copy of Certificate of Registration as a Driller with the Ministry of Water & Sanitation and

Irrigation,

e Certified copy of Certificate of Incorporation and a Valid Tax Compliance Certificate,

e Firm’s Audited Accounts for the last three (3) years,
Further information will be in the Bidding Document.

Interested eligible bidders may obtain further information from Athi Water Works Development
Agency, Chief Executive Officer, info@awwda.go.ke and inspect the bidding documents during
office hours from 0800 hours to 1700 Hours local time from Monday to Friday, except during lunch
hour (1300 hours to 1400 hours), during weekends and public holidays at the address given below.

. A complete set of bidding documents in English may be purchased by interested eligible bidders upon
the submission of a written application to the address below and upon payment of a nonrefundable fee
of Kshs. 1,000 (Kenya Shillings One Thousand). The method of payment will be cash or banker’s
cheque. The documents may be collected by interested eligible bidders upon the submission of a
written application to the address below or can be downloaded from www.awwda.go.ke |,
www.tenders.go.ke and http://supplier.treasury.go.ke, Bidders who download the bidding document
from the website MUST forward their particulars immediately to procurement@awwda.go.ke, for
records and any further clarifications and addenda. Further information may be obtained from the
address below:

. All bids must be accompanied by an unconditional Bank Guarantee or from an insurance company
registered by IRA and approved by PPRA, of Kshs. 500,000.00 (Kenya Shillings Five Hundred
Thousand Only)

. Bids must be delivered to the address below on or before 12:00pm East African Time on 315t August,

2021. Late bids will be rejected. Bids will be publicly opened in the presence of the bidders’ designated
representatives and anyone who choose to attend at the address below on 31t August, 2021 East
African Time.


http://www.awwda.go.ke/
http://www.tenders.go.ke/
http://supplier.treasury.go.ke/
mailto:procurement@awwda.go.ke

A. Address for obtaining further information and for purchasing tender documents

Chief Executive Officer,

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100,

Nairobi, Kenya.

Fax: 254-20-2724295;

Tel : +254 715 688272

Email : info@awwda.go.ke, procurement@awwda.go.ke,

B. Address for Submission of Tenders.

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100,

Nairobi, Kenya.

Fax: 254-20-2724295 ;

Email : info@awwda.go.ke, procurement@awwda.go.ke,

C. Address for Opening of Tenders.

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100,

Nairobi, Kenya.

Fax: 254-20-2724295 ;

Email : info@awwda.go.ke, procurement@awwda.go.ke,

®
. MICHAEL M. THUITA
CHIEF EXECUTIVE OFFICER



mailto:info@awwda.go.ke
mailto:procurement@awwda.go.ke
mailto:info@awwda.go.ke
mailto:procurement@awwda.go.ke
mailto:info@awwda.go.ke
mailto:procurement@awwda.go.ke

PART 1: TENDERING PROCEDURES



SECTION I - INSTRUCTIONS TO TENDERERS
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GENERAL PROVISIONS

Scope of tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The name, identification, and number
of lots (contracts) of this Tender Document are specified in the TDS.

Throughout this tendering document:

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax,
including if specified in the TDS, distributed or received through the electronic-
procurement system used by the Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa;

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business
Day is any day that is an official working day of the Procuring Entity. It excludes
official public holidays.

Fraud and corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender
submitted by a person shall include a declaration that the person shall not engage in any
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors
are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this
effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors,
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring
Entity to inspect all accounts, records and other documents relating to any initial selection
process, pre-qualification process, tender submission, proposal submission, and contract
performance (in the case of award), and to have them audited by auditors appointed by the
Procuring Entity.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that
the firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender. To that end, the
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together
with this tender document all in formation that would in that respect give such firm any
unfair competitive advantage over competing firms.

Eligible tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 3.8, or an individual or any combination of such entities in the form of a joint
venture (JV) under an existing agree mentor with the intent to enter in to such an agreement
supported by a letter of intent. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract
terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV during the tendering process
and, in the event the JV is awarded the Contract, during contract execution. Members of a
joint venture may not also make an individual tender, be a subcontractor in a separate tender
or be part of another joint venture for the purposes of the same Tender. The maximum
number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or
Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or
agents and firms/organizations in which they have a substantial or controlling
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interest shall not be eligible to tender or be awarded a contract. Public Officers are
also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for
the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another
tenderer,;

b)  Receives or has received any director indirect subsidy from another tenderer;
C) Has the same legal representative as another tenderer;

d)  Has a relationship with another tenderer, directly or through common third parties,
that puts it in a position to influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering process;

e)  Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity
as a consultant for Contract implementation;

g)  Would be providing goods, works, or non-consulting services resulting from or
directly related to consulting services for the preparation or implementation of the
contract specified in this Tender Document;

h)  Has a close business or personal relationship with senior management or professional
staff of the Procuring Entity who has the ability to influence the bidding process and:

i)  Are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such
contract; or

i) May be involved in the implementation or supervision of such Contract unless
the conflicts temming from such relationship has been resolved in a manner
acceptable to the Procuring Entity throughout the tendering process and
execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A
tenderer that is proven to have been involved in any of these practices shall be automatically
disqualified

A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of all
Tenders in which the firm is involved. Members of a joint venture may not also make an
individual tender, be a sub-contractor in a separate tender or be part of another joint venture
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may
participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT3.9. ATenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates in conformity with the provisions of
the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case may be.
This criterion also shall apply to the determination of the nationality of proposed sub-
contractors or sub-consultants for any part of the Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals is
available from the website of PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible
to tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet
the following conditions, i.e., if it is:

)} A legal public entity of Government and/or public administration,


http://www.ppra.go.ke/

i)  financially autonomous and not receiving any significant subsidies or budget support
from any public entity or Government, and,;

(iii)  operating under commercial law and vested with legal rights and liabilities similar to
any commercial
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

39  Firms and individuals shall be ineligible if their countries of origin are:

(@)  Asamatter of law or official regulations, Kenya prohibits commercial relations with that
country;

(b)  byanactofcompliancewith a decision of the United Nations Security Council taken
under Chapter VII of theCharterof the United Nations, Kenya prohibits any import of
goods or contracting of works or services from that country, or any payments to any
country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the
Procuring Entity, as the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs
(in supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this
end, a foreign tenderer shall provide in its tender documentary evidence that this requirement
is met. Foreign tenderers not meeting this criterion will be automatically disqualified.
Information required to enable the Procuring Entity determine if this condition is met shall
be provided for this purpose in “SECTIONI Il - EVALUATION AND QUALIFICATION
CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer,
If it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and
if it does not subcontract to foreign firms or individuals more than 10 percent of the contract
price, excluding provisional sums. JVs are considered as foreign tenderers if the individual
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya.
The JV shall not subcontract to foreign firms more than 10 percent of the contract price,
excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award
and signature. A selected tenderer shall be given opportunity to register before such award
and signature of contract. Application for registration with National Construction Authority
may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of
contract award and signature. A JV tenderer shall be given opportunity to seek such
exemption as a condition of award and signature of contract. Application for exemption from
the Competition Authority of Kenya may be accessed from the website www.cak.go.ke.

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled
his/her tax obligations by producing valid tax compliance certificate or tax exemption
certificate issued by the Kenya Revenue Authority.

40  Eligiblegoods, equipment, and services

41  Goods, equipment and services to be supplied under the Contract may have their origin in
any country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers
may be required to provide evidence of the origin of Goods, equipment and services.

42  Any goods, works and production processes with characteristics that have been declared by
the relevant national environmental protection agency or by other competent authority as
harmful to human beings and to the environment shall not be eligible for procurement.

50 Tenderer's responsibilities
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The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and the Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Works and its surroundings and obtain all information
that may be necessary for preparing the tender and entering into a contract for construction
of the Works. The costs of visiting the Site shall beat the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall
indemnify the Procuring Entity again stall liability arising from death or personal injury, loss
of or damage to property, and any other losses and expenses incurred as a result of the
examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts, as
necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance with
ITT 10.

PART 1: Tendering Procedures

Section | — Instructions toTenderers

Section Il — Tender Data Sheet (TDS)

Section I11- Evaluation and Qualification Criteria
Section IV — Tendering Forms

PART 2: Works' Requirements
Section V - Bills of Quantities
Section VI - Specifications
Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section IX - Special Conditions of Contract

Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not
responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if
any), or Addenda to the Tender document in accordance with ITT 10. Incase of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is
required by the Tender document.

Clarification of Tender Document, Site Visit, Pre-tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring
Entity will respond in writing to any request for clarification, provided that such request is
received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have
acquired the Tender documents in accordance with ITT 7.4, including a description of the
inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity
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shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8
and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the site(s) of the required contracts and obtain all information that may
be necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's
own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and
or a pre-tender meeting will be held, when and where. The Tenderer's designated
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the
case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues
and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who
have acquired the Tender Documents. Minutes shall not identify the source of the questions
asked.

TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the
pre-arranged site visit and those of the pre-tender meeting at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of
the pre-arranged site visit and those of the pre-tender meeting shall be made by the Procuring
Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the
minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-
tender meeting will not be a cause for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend
the Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in
writing to all who have obtained the Tender Documents from the Procuring Entity. The
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website
in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, the Procuring Entity should extend the dead line for the submission of
Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

9.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its
Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless
of the conduct or outcome of the tendering process.

10.0 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting
documents and printed literature that are part of the Tender may be in another language
provided they are accompanied by an accurate and notarized translation of the relevant
passages into the English Language, in which case, for purposes of interpretation of the
Tender, such translation shall govern.



110 Documents Comprising the Tender

111 The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 12;
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;
d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit
the Tenderer, in accordancewithlTT20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer's qualifications to per form the Contract if its Tender is accepted,

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

112 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be
signed by all members and submitted with the Tender, together with a copy of the proposed
JV Agreement. Change of membership and conditions of the JV prior to contract signature
will render the tenderliable for disqualification.

12.0 Form of Tender and Schedules

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed
with out any alterations to the text, and no substitutes shall be accepted except as provided
under ITT 20.3. All blank spaces shall be filled in with the information requested. The
Tenderer shall chronologically serialize all pages of the tender documents submitted.

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities,
if any, paid or to be paid to agents or any other party relating to this Tender.

13 Alternative Tenders
131  Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

132 When alternative times for completion are explicitly invited, a statement to that effect will
be included in the TDS, and the method of evaluating different alternative times for
completion will be described in Section 111, Evaluation and Qualification Criteria.

133  Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives
to the requirements of the Tender Documents must first price the Procuring Entity's design as
described in the Tender Documents and shall further provide all information necessary for a
complete evaluation of the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the
Tenderer with the Winning Tender conforming to the basic technical requirements shall be
considered by the Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions
for specified parts of the Works, and such parts will be identified in the TDS, as will the
method for their evaluating, and described in Section VII, Works' Requirements.

140 Tender Prices and Discounts

141 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form
of Tender and in the Billof Quantities shall conform to the requirements specified below.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed
covered by the rates for other items in the Bill of Quantities and will not be paid for



143

144

145

146

147

150
151
152

153

16.0

170
171

172

separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be
assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted
by substantially responsive Tenderers will be added to the Tender price and the equivalent
total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total
price of the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 12.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not
subject to adjustment during the performance of the Contract in accordance with the
provisions of the Conditions of Contract, except incases where the contract is subject to
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the
indices and weightings for the price adjustment formulae in the Schedule of Adjustment
Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract
shall specify in their Tender the price reductions applicable to each package, or alternatively,
to individual Contracts within the package. Discounts shall be submitted in accordance with
ITT 14.4, provided the Tenders for all lots (contracts) are opened at the sametime.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be
included in the rates and prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment
The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya (referred to as “the foreign currency requirements”) shall
(if so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the
Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of
such foreign currency requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency
equivalent and the percentage(s) mentioned in (a) above shall be specified by the
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided by
the Central Bank of Kenya on the date 30 days prior to the actual date of tender opening.
Such exchange rate shall apply for all foreign payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's

satisfaction, their local and foreign currency requirements, and to substantiate that the

amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data
in the Appendix to Tender are reasonable, in which case a detailed break down of the foreign
currency requirements shall be provided by Tenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender
Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the
work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

In accordance with Section Ill, Evaluation and Qualification Criteria, to establish its
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qualifications to perform the Contract the Tenderer shall provide the information requested in
the corresponding information sheets included in Section IV, Tender Forms.

If a marg in of preference applies as specified in accordance with ITT 33.1, nation al
tenderers, individually or in joint ventures, applying for eligibility for national preference
shall supply all information required to satisfy the criteria for eligibility specified in
accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of
contractors qualifies for a margin of preference. Further the information will enable the
Procuring Entity identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes, or a possibility of collusion between
tenderers, and thereby help to prevent any corrupt influence in relation to the procurement
process or contract management.

The purpose of the information described in ITT 17.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would
be justified for a tenderer to keep information relating to its ownership and control
confidential where it is tendering to undertake public sector work and receive public sector
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for
a Tenderer's failure to disclose, or failure to provide required information on its ownership
and control.

The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to owner ship and control which in formation on any
changes to the information which was provided by the tenderer under ITT 6.4. The
obligations to require this information shall continue for the duration of the procurement
process and contract performance and after completion of the contract, if any change to the
information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to the Procuring Entity. In submitting the
information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify to
a reasonable degree the information submitted by a tenderer pursuant to these requirements,
then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the
tenderer in relation to the procurement or contract management process, then:

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the
procurement process,

i) if the contract has been awarded to that tenderer, the contract award will be set as
idepending the outcome of (iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation
of whether the tenderer or any other person shave committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is in complete, in
accurate or out-of-date, or attempts to obstruct the wverification process, then the
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable satisfaction
of the Procuring Entity that any such act was not material, or was due to genuine error which
was not attributable to the intentional act, negligence or recklessness of the tender.

18.0 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender

Validity period starts from the date fixed for the Tender submission deadline (as prescribed



by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall
be rejected by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. The
request and the responses shall be made in writing. If a Tender Security is requested in
accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of
the extended validity period. A Tenderer may refuse the request without forfeiting its Tender
security. A Tenderer granting the request shall not be required or permitted to modify its
Tender.

190 Tender Security

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a
Tender Security as specified in the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration
shall use the form included in Section IV, Tender Forms.

192 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

i. cash;
ii.  abank guarantee;

iii.  aguarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority;

iv.  aguarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

193  If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the Tender,
or beyond any period of extension if requested under ITT 18.2.

194  If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as hon-responsive.

195  If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing
the Contract and furnishing the Performance Security and any other documents required in
the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers
where the procurement proceedings are terminated, all tenders were determined non-
responsive or a bidder declines to extend tender validity period.

196  The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
Performance Security, and any other documents required in the TDS.

197  The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to: -
i) signthe Contract in accordance with ITT47; or

i) furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

198  Where tender securing declaration is executed, the Procuring Entity shall recommend to the
PPRA to debars the Tenderer from participating in public procurement as provided in the
law.

199  The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the
JV that submits the Tender. If the JV has not been legally constituted into a legally



enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent
referredtoin ITT4.1and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.
200 Format and Signing of Tender

201 The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in
accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly
mark them “COPY.” In the event of any discrepancy between the origin a landthe copies,
the original shall prevail.

202  Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

203  The original and all copies of the Tender shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization
shall consist of a written confirmation as specified in theTDS and shall be attached to the
Tender. The name and position held by each person signing the authorization must be typed
or printed below the signature. All pages of the Tender where entries or amendments have
been made shall be signed or initialed by the person signing the Tender.

204  Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
210  Sealingand Marking of Tenders

211  The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed
package, or in a single sealed container bearing the name and Reference number of the
Tender, addressed to the Procuring Entity and a warning not to open before the time and date
for Tender opening date. Within the single envelope, package or container, the Tenderer
shall place the following separate, sealed envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as described in ITT 11; and
b) inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:
i) in an envelope or package or container marked “ORIGINAL —ALTERNATIVE
TENDER?”, the alternative Tender; and

i) in the envelope or package or container marked “COPIES- ALTERNATIVE
TENDER?”, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity,
b)  bear the name and address of the Tenderer; and

c) bear the name and Reference number of the Tender.

212 If an envelope or package or container is not sealed and marked as required, the Procuring
Entity will assume no responsibility for the misplacement or premature opening of the
Tender. Tenders misplaced or opened prematurely will not be accepted.

220 Deadline for Submission of Tenders



21 Tenders must be received by the Procuring Entity at the address specified in the TDS and no
later than the date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers
shall have the option of submitting their Tenders electronically. Tenderers submitting
Tenders electronically shall follow the electronic Tender submission procedures specified in
the TDS.

22 The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the TenderDocumentsinaccordance with ITT 8, in which case all rights
and obligations of the Procuring Entity and Tenderers previously subject to the deadline
shall there after be subject to the deadline as extended.

23.0 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for
submissionof tenders, in accordance with ITT 22. Any Tender received by the Procuring
Entity after the deadline for submission of Tenders shall be declared late, rejected, and
returned unopened to the Tenderer.

240 Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do
not require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of
Tenders, in accordance with ITT 22.

242 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

243  No Tender may be withdrawn, substituted, or modified in the interval between the deadline
for submission of Tenders and the expiration of the period of Tender validity specified by the
Tenderer on the Form of Tender or any extension thereof.

&

Tender Opening

51 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly
open and read out all Tenders received by the deadline, at the date, time and place specified
in the TDS, in the presence of Tenderers' designated representatives who chooses to attend.
Any specific electronic Tender opening procedures required if electronic Tendering is
permitted in accordance with ITT 22.1, shall be as specified in the TDS.

252 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

23 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged
with the corresponding Tender being substituted, and the substituted Tender shall not be
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization to request the substitution
and is read out at Tender opening.

254 Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is read out
at Tender opening.

25  Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
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Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the Bill
of Quantities (to be decided on by the tender opening committee) are to be initialed by the
members of the tender opening committee attending the opening.

At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender
nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: -

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect
of the minutes. A copy of the tender opening register shall be distributed to all Tenderers.

EVALUATION AND COMPARISON OF TENDERS
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderersorany other persons not officially concerned with the
Tender process until information on Intention to Award the Contract is transmitted to all
Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if
a tenderer wishes to contact the Procuring Entity on any matter related to the tendering
process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification
of its tender, given a reasonable time for aresponse. Any clarification submitted by a tenderer
that is not in response to a request by the Procuring Entity shallnot be considered. The
Procuring Entity's request for clarification and the response shall be in writing. No change,
including any voluntary increase or decrease, in the prices or substance of the tender shall be
sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered
by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply: -

a)  “Deviation” is a departure from the requirements specified in the tender document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

C) “Omission” is the failure to submit part or all of the information or documentation
required in the Tender document.



20 Determination of Responsiveness

21 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.

202 A substantially responsive Tender is one that meets the requirements of the Tender document
withoutmaterial deviation, reservation, or omission. A material deviation, reservation, or
omission is one that, if accepted, would:

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the
Contract;

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract;

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsivetenders.

23 The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 16, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or omission.

24  If atender is not substantially responsive to the requirements of the tender document, it shall
be rejected by the Procuring Entity and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

300 Non-material Non-conformities

01 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period of
time, to rectify non-material non- conformities in the tender related to documentation
requirements. Requesting information or documentation on such non-conformities shall not
be related to any aspect of the price of the tender. Failure of the tenderer to comply with the
request may result in the rejection of its tender.

03 Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable non-material non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing
or non-conforming item or component in the manner specified in the TDS.

310  Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any way by any
person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors
on the following basis: -

a) Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualificationofthetenderasnon-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
subtotal and total bidpriceshallbe considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-responsive.
and

c) if there is a discrepancy between words and figures, the amount in words shall prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of award.
32.0 Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted
in to a single currency asspecified in the TDS.

330 Margin of Preference and Reservations
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A margin of preference may be allowed only when the contract is open to international
competitive tendering where foreign contractors are expected to participate in the tendering
process and where the contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to as pecific group of businesses (these groups are
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of
persons living with disability, as the case may be), and who are appropriately registered as
such by the authority to be specified in the TDS, a procuring entity shall ensure that the
invitation to tender specifically indicates that only businesses or firms belonging to the
specified group are eligible to tender. No tender shall be reserved to more than one group. If
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender
will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any
specific elements of the Works by subcontractors selected/nominated by the Procuring Entity.
Incase the ProcuringEntity nominates a subcontractor, the subcontract agreement shall be
signed by the Subcontractor and the Procuring Entity. The main contract shall specify the
working arrangements between the main contractor and the nominated subcontractor.

Tenderers may propose sub-contracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be
fully qualified for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the
Works unless their specialized parts of the Works were previously designated so by the
Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as
'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractorsproposed by the Tenderer may be added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section
I11, Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall
be permitted. By applying the criteria and methodologies the Procuring Entity shall
determine the Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and
contingencies, if any, but including Daywork items, where priced competitively;

b) Price adjustment due to discounts offered in accordance with ITT 14.4;

C) Converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordance with ITT 32;

d)  Price a djustment due to quantifiable non materialnon-conformities in accordance with ITT

30.3; and

e) any additional evaluation factors specified in the TDS and Section Il1, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be consideredin Tender
evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender
for one or more lots (contracts). Each lot or contract will be evaluated in accordance with
ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers base
done lot (contract) or based on a combination of lots (contracts), will be specified in Section
111, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer
will be will be required to prepare the Eligibility and Qualification Criteria Form for each
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Lot.

Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.2 to determine the Tender that has the lowest
evaluated cost.

Abnormally low tenders and abnormally high tenders

Abnormally LowTenders
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An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability of
the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered
Tender Price or that genuine competition between Tenderersis compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any otherrequirements of the Tender
document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered
Tender Price, the Procuring Entity shall reject the Tender.

Abnormally high tenders
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Anabnormally high tender price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for
money or it may be paying too high a price for the contract compared with market prices or
that genuine competition between Tenderers is compromised.

Incase of a nab normally high price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of work and conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not a ccept the tender depending on the Procuring
Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because
genuine competition between tenderers is compromised (often due to collusion, corruption
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or
cause competent Government Agencies to institute an investigation on the cause of the
compromise, before retendering.

Unbalanced and/ or front-loaded tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price
is seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to
provide written clarifications. Clarifications may include detailed price analyses to
demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.



382  After the evaluation of the information and detailed price analyses presented by the Tenderer,
the Procuring Entity may as appropriate:

a)  accept theTender;

b)  require that the total amount of the Performance Security be increased at the expense
of the Tenderer to a level not exceeding a 30% of the Contract Price;

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity
paying too much for undelivered works;

d) reject the Tender,
390 Qualifications of the tenderer

91 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is
selected as having submitted the lowest evaluated cost and substantially responsive Tender,
meets the qualifying criteria specified in Section |11, Evaluation and Qualification Criteria.

392 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer's
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors
if permitted in the Tender document), or any other firm(s) different from the Tenderer.

303 An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event the ProcuringEntityshallproceedto the Tenderer who offers a substantially responsive
Tender with the next lowest evaluated price to make a similar determination of that
Tenderer's qualifications to perform satisfactorily.

400 Lowest evaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that
meets the Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  the lowest evaluated price.

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.
The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without there by incurring
any liability to Tenderers. Incase of annulment, all Tenders submitted and specifically,
Tender securities, shall be promptly returned to the Tenderers.

F. AWARD OF CONTRACT

42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has
been determined to be the Lowest Evaluated Tender.

430 Notice of Intention to Enter into a Contract/Notification of Award

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification
of award to all tenderers which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter
is addressed was unsuccessful, unless the price information in (c) above already
reveals the reason;

d) the expiry date of the Standstill Period; and
e) instruction son how to request a debriefing and/ or submit a complaint during the stand still
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period;
Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the
Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the
successful Tenderer.

Debriefing by The Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred
to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for
a debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall
provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer.
The letter of award shall request the successful tenderer to furnish the Performance Security
within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and returnittotheProcuringEntity.

The written contract shall be entered into within the period specified in the notification of
award and before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and, any other documents
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT
38.2 (b), using the Performance Security and other Forms included in Section X, Contract
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a
bank guarantee shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and
otherdocuments required in the TDS or sign the Contract shall constitute sufficient grounds
for the annulment of the award and forfeiture of the Tender Security. In that event the
Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated
Tender.

Performance security shall not be required for contracts estimated to cost less than the
amount specified in the Regulations.

Publication of Procurement Contract



Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority. At
the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and
the selection method used;

¢) the name of the successful Tenderer, the final total contract price, the contract duration;
d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender
opening.

50.0 Procurement related Complaints and Administrative Review
50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

50.2 A request for administrative review shall be made in the form provided under contract
forms.



Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

A. General

ITT 1.1 The name of the contract is AUGMENTATION OF COMMUNITY WATER
SUPPLY PROJECTS AND GROUNDWATER EXPLOITATION
WITHIN ATHI WATER WORKS DEVELOPMENT AGENCY AREA OF
JURISDICTION.
The reference number of the Contract is AWWDA/GOK/GWEP/\W-02/2021
The number and identification of lots (contracts) comprising this Tender are
N/A

ITT 2.4 The Information made available on competing firms is as follows:
N/A

ITT 24 The firms that provided consulting services for the contract being tendered for are:
N/A

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A.

B. Contents of

Tender Document

ITT 7.1

0] The Tenderer will submit any request for clarifications in writing at the
Address

Chief Executive Officer,

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100, Nairobi, Kenya.

Fax: 254-20-2724295 ;Tel: +254 715 688272

Email : info@awwda.go.ke,

to reach the Procuring Entity not later than 20" August 2021

(i) The Procuring Entity shall publish its response at the website
www.awwda.go.ke, www.tenders.go.ke and
http://supplier.treasury.go.ke.

ITT 7.2 (A) A pre-arranged pretender site visit “shall not” take place.
(B) Pre-Tender meeting “shall not” take place.

ITT7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not
later than 20™ August 2021 before the meeting.

ITT75 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender will be published is N/A

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for

purchasing tender documents, the Procuring Entity’s address is:
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Chief Executive Officer,

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100, Nairobi, Kenya.

Fax: 254-20-2724295 ;

Tel : +254 715 688272

Email : info@awwda.go.ke or procurement@awwda.go.ke

C. Preparation of Tenders

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:
e Copy of Certificate of Registration as a Driller with the Ministry of Water,
Sanitation and Irrigation,
o Certified Copy of Certificate of Incorporation and a Valid Tax Compliance
Certificate,
e Firm’s Audited Accounts for the last three (3) years, (2018,2019 and 2020)
ITT 13.1 Alternative Tenders shall not be considered.
ITT 13.2 Alternative times for completion shall not be permitted.
ITT 134 Alternative technical solutions shall be permitted for the following parts of the
Works: N/A
ITT 145 The prices quoted by the Tenderer shall be fixed.
ITT 15.2 (a) | Foreign currency requirements not allowed.
ITT 18.1 The Tender validity period shall be 120 days.
ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period will
be 30 days.
(b) The Tender price shall be adjusted by the following percentages of the tender
price: N/A
ITT19.1 Tender shall provide a Tender Security The type of Tender security shall be
unconditional Bid Security or from an insurance company registered by IRA and
approved by PPRA in the amount of Kenya shillings KShs. 500,000.00
ITT 20.1 In addition to the original of the Tender, the number of copies is: One (1) original
and Two (2) copies
ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of:
Written Power of Attornery duly notarized by a commissioner of oaths

D. Submission

and Opening of Tenders

ITT 22.1

For Tender submission purposes only, the Procuring Entity’s address is:

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100,

Nairobi, Kenya.

Fax: 254-20-2724295; Tel: +254 715 688272

Email: info@awwda.go.ke
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Date and time for submission of Tenders 315 August 2021 at 12.00 Noon

Tenders shall shall not submit tenders electronically.

ITT 25.1

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

Athi Water Works Development Agency,

Athi Water Plaza, Muthaiga North Road, Off Kiambu Road
P.O. Box 45283-00100,

Nairobi, Kenya.

Fax: 254-20-2724295; Tel: +254 715 688272

Email: info@awwda.go.ke

Date and time for Opening of Tenders 31t August 2021 at 12:05 Pm

Tenders shall not be opened electronically.

ITT25.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below: N/A

E. Evaluation,

and Comparison of Tenders

ITT 30.3

The adjustment shall be based on the “average” price of the item or component as
guoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

TT 32.1

The currency that shall be used for Tender evaluation and comparison purposes only
to convert at the selling exchange rate all Tender prices expressed in various
currencies into a single currency is: Kenya Shillings.

The source of exchange rate shall be: The Central bank of Kenya (selling rate)

The date for the exchange rate shall be: the deadline date for Submission of the
Tenders.

ITT 33.2

A margin of preference “shall not” apply.

ITT 334

The invitation to tender is extended to the following group that qualify for
Reservations. The tender is exclusively reserved for Kenyan citizen Contractors.

ITT 34.1

At this time, the Procuring Entity “does not intend” to execute certain specific parts of
the Works by subcontractors selected in advance.

ITT 34.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 10% of the total contract amount. Tenderers planning to subcontract more
than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies)
or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

ITT 34.3

N/A

ITT 35.2 (e)

Additional requirements apply. These are detailed in the evaluation criteria in
Section |11, Evaluation and Qualification Criteria.

ITT 48.1

Other documents required in addition to the Performance Security are,

o Valid Tax Compliance Certificate,
e Firm’s Bank Account Details

ITT 50.1

The procedures for making a Procurement-related Complaint are detailed in the
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

“Notice of Intention to Award the Contract” herein and are also available from the
PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should
submit its complaint following these procedures, in writing (by the quickest means
available, that is either by hand delivery or email to:

For the attention: Eng. Michael M. Thuita

Title/position: Chief Executive Officer

Procuring Entity: Athi Water Works Development Agency

Email address: info@awwda.go.ke,

In summary, a Procurement-related Complaint may challenge any of the following
(among others):

(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.
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SECTION I - EVALUATION AND QUALIFICATION CRITERIA

10

1

13

GENERAL PROVISIONS

This section contains the criteria that the Employer shall use to evaluate tender and
qualify tenderers. No other factors, methods or criteria shall be used other than
specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section 1V, Tendering Forms. The Procuring Entity
shall use the Standard Tender Evaluation Document for Goods and Works for
evaluatingTenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should
indicate the Kenya Shilling equivalent using the rate of exchange determined as
follows:

a)  For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts
for that year is to be converted) was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

(c) Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

EVALUATION AND CONTRACT AWARD CRITERIA

TheProcuring Entity shall use the criteria and methodologies listed in this Section to
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the
qualification criteria, (ii) has been determined to be substantially responsive to the Tender
Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be
selected for award of contract.

20 PRELIMINARY EXAMINATION FOR DETERMINATION OF

RESPONSIVENESS Preliminary examination for Determination of
Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all
respects the eligibility criteria and other mandatory requirements in the ITT, and that the
tender is complete in all aspects in meeting the requirements provided for in the
preliminary evaluation criteria outlined below. The Standard Tender Evaluation Report
Document for Goods and Works for evaluating Tenders provides very clear guide on how
to deal with review of these requirements. Tenders that do not pass the Preliminary
Examination will be considered non- responsive and will not be considered further.

1. PRELIMINARY EVALUATION (All Are Mandatory)

i.Offered Eligibility statement on bidders’ letterhead indicating that the bidder is eligible for
the assignment and has not been debarred for any procurement within the last five years.
ii. Attach Copy of Current Valid Tax Compliance Certificate, Business Permit, CR 12 and

Certificate of Incorporation/Registration.
e Form of Tender which shall include the following Forms:
o Duly completed and signed by the Tenderer.
e Tenderer's Eligibility- Confidential Business Questionnaire
e Certificate of Independent Tender Determination
e Self-Declaration of the Tenderer

iv.BOQ duly completed (Bidders are required to fill on the provided BOQ as a Mandatory

requirement for Uniformity during Evaluation)
v.All Financial alterations if Any must be countersigned by the bidder
vi. Confidential Business Questionnaire must be duly filled.
vii. Audited financial accounts for the Last 3 years (2018,2019 & 2020).



viii. Submit a written Power of Attorney on bidder’s letter head for the authorized person to sign

the tender on behalf of the bidder.

iX.Provide details of any past or current litigation or arbitration proceedings in which the Bidder
is/was involved as one of the parties on bidder’s letter head.

x.All required information shall be attached to the Original Tender document and neatly
bound. Documents submitted as loose papers will be rejected at Preliminary evaluation
stage and shall not progress to Technical Evaluation Stage.

xi.Submit a Certificate of registration as a driller with the Ministry of Water, Sanitation and
Irrigation

xii.  Registration in Category NCA4 by the National Construction Authority

A firm lacking in any of the above details shall be dropped at this stage and shall not be
progressed to the Technical Evaluation stage.

30 TENDER EVALUATION (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall

apply:

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as
follows:
N/A

(if) Alternative Technical Solutions for specified parts of the Works, if permitted
under ITT 13.4, will be evaluated as follows: N/A

(iii) Other Criteria; if permitted under ITT 35.2(j): N/A
40 MULTIPLE CONTRACTS

41  Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are
evaluated on basis of Lots and a lowest evaluated tenderer identified for each Lot. The
Procuring Entity will select one Option of the two Options listed below for award of
Contracts.

OPTION 1

(i)  Ifatenderer wins only one Lot, the tenderer will be awarded a contract for that
Lot, provided the tenderer meets the Eligibility and Qualification Criteria for
that Lot.

(if)  If atenderer wins more than one Lot, the tender will be awarded a contract for
all won Lots, provided the tenderer meets the aggregate Eligibility and
Qualification Criteria for all the won Lots. The tenderer will be awarded only
the combinations for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2
The Procuring Entity will consider all possible combinations of won Lots [contract(s)]
and determine the combination with the lowest evaluated price. Tenders will then be
awarded to the Tenderer or Tenderers in the combination provided the tenderer meets
the aggregate Eligibility and Qualification Criteria for all the won Lots.
50 ALTERNATIVE TENDERS (ITT 13.1)
Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 3.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in
Part 2 - Works requirements. Only the technical alternatives, if any, of the Tenderer
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with the Best Evaluated Tender conforming to the basic technical requirements shall
be considered by the Procuring Entity.

MARGIN OF PREFERENCE

If the TDS so specifies, the Procuring Entity will grant a margin of preference of
fifteen percent (15%) to be loaded on evaluated prices of the foreign tenderers, where
the percentage of share holding of Kenyan citizensis less than fifty- one percent
(51%).

Contractors shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether,
according to the classification established by the Procuring Entity, a particular
contractor or group of contractors qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive

Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan

citizens. Responsive tenders shall be classified into the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where
Kenyan citizens hold shares of over fifty one percent (51%).

ii) Group B: tenders offered by foreign Contractors and other Tenderers where
Kenyan citizens hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to
determine the lowest tender, and the lowest evaluated tender in each group shall be
further compared with each other. If, as a result of this comparison, a tender from
Group A is the lowest, it shall be selected for the award of contract. If a tender from
Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the
respective tender price, including unconditional discounts and excluding provisional
sums and the cost of day works, if any, shall be added to the evaluated price offered in
each tender from Group B. All tenders shall then be compared using new prices with
added prices to Group B and the lowest evaluated tender from Group A. If the tender
from Group A is still the lowest tender, it shall be selected foraward. If not, the lowest
evaluated tender from Group B based on the first evaluation price shall be selected.

Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded
to the lowest evaluated tenderer, subject to confirmation of pre-qualification data,
if so required.

b) Incase the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract
award, subject to meeting each of the following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit, and other financial means
(independent of any contractual advance payment) sufficient to meet the
construction cash flow of Kenya Shillings

ii) Minimum average annual construction turnover of Kenya Shillings 100
Million equivalent calculated as total certified payments received for
contracts in progress and/or completed within the last 3 years.

iii)  Atleast 2 number of contract(s) of a similar nature executed within Kenya, or
the East African Community or a broad, that have been satisfactorily and
substantially completed as a prime contractor, or joint venture member or sub-
contractor each of minimum value Kenya shillings 60 Million equivalent.

iv)  Contractor's Representative and Key Personnel, which are specified below:

Total Work (In Similar Works
No. |Position Experience [Experience (years)
(years)

1 Project Director (Key
Partner/Director) 10 8




v)

Total Work [In Similar Works

No. |Position Experience [Experience (years)
(years)

2 One Site Agent / Contract manager

(Registered Civil Engineer) 8 5
3 Electro-Mechanical Engineer

(Licensed electrical engineer) 8 5
4 2 No. Drilling Inspectors of

Works/Drillers/hydro- geologist

(must on minimum be holders of

Diploma in Water 8 5
5 2 No. Water Inspector of

Works/Pipeline Foreman (must be

holders of at least Diploma in water 8 5
6 1 No. Surveyor (must be holders of

at least Ordinary National Diploma
(OND) in water engineering or 5 3

Contractors’ key equipment listed on the table “Contractor's Equipment” below

and more specifically listed as
No. Equipment Type and Characteristics Minimum
Number
Required
1. Borehole drilling rotary rigs (to depth >300 m 2
and nominal internal nbore diameter of atleast
254 mm)
2. Air compressors 1000/300psi capacity or 1
equivalent
3. Generator 15kVa 1
4. 7 ton lorries 1
S 0.75m3 Concrete mixers with vibrator 1
6. 0.75m3 Concrete dumpers 1
7. Dewatering pumps (with 50mm inlet) 1

Other conditions depending on their seriousness.

a)

b)

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall
demonstrate that Non- performance of a contract did not occur because of
the default of the Tenderer, or the member of a JV in the last 3 years. The
required information shall be furnished in the appropriate form.

Pending Litigation

Financialpositionandprospectivelong-termprofit ability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the JV,
shall remain sound according to criteria established with respect to
Financial Capability under Paragraph (i) above if all pending litigation
will be resolved against the Tenderer. Tenderer shall provide information
on pending litigations in the appropriate form.

LitigationHistory
There shall be no consistent history of court/arbitral award decisions against the

Tenderer, in the last 3 years. All parties to the contract shall furnish the information
in the appropriate form about any litigation or arbitration resulting from contracts




completed or on going unde rits execution over the years specified. A consistent
history of awards against the Tenderer or any member of a JVV may result in
rejection of the tender.



QUALIFICATION FORM*

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI—1.1 and 1.2, with
attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax Attachment
Kenyan Tenderers exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.7
5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI—1.1 and 1.2, with
attachments
6 Goods, equipment and To have their origin in any country that is not determined Forms ELI—-1.1and 1.2, with
services to be supplied ineligible under ITT 4.1 attachments
under the contract
7 History of Non- Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default since 1% January 2018.
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by the
Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON -2
against the Tenderer since 1% January 2018.
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or Form FIN — 3.1, with

has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings 60 Million equivalent for the subject contract(s)
net of the Tenderer’s other commitments.

attachments




2

3

4

5

ltem
No.

Qualification Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

(ii) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of
finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last 3 years shall
be submitted and must demonstrate the current soundness
of the Tenderer’s financial position and indicate its
prospective long-term profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings 100 million, equivalent calculated as total
certified payments received for contracts in progress and/or
completed within the last 3 years, divided by 3 years

Form FIN — 3.2

13

General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last 3 years, starting 1% January
2018.

4. Form EXP -4.1
Experience

14

Specific Construction &
Contract Management
Experience

A minimum number of 1 similar contracts specified below
that have been satisfactorily and substantially completed as
a prime contractor, joint venture member, management
contractor or sub-contractor between 1% January 2018 and
tender submission deadline i.e. 1 (number) drilling &
Equipping of boreholes, with associated elevated water
tanks, water distribution systems contract, of minimum
value Kenya shillings 75 million or equivalent.

The similarity of the contracts shall be based on relation to
drilling/Equipping of boreholes, with associated elevated
water tanks, water distribution systems.

Form EXP 4.2(a)




SECTION IV - TENDERING FORMS

QUALIFICATION FORMS
FOREIGN TENDERERS 40%RULE N/A

1. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate Form
shall be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer.

Item of equipment

Equipment information | Name of manufacturer Model and power rating

Capacity Year of manufacture
Current status Current location

Details of current commitments
Source Indicate source of the equipment

O Owned O Rented O Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone

Contact name and title

Fax

Telex

Agreements

Details of rental / lease / manufacture agreements specific to the project




2.

FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below
for each candidate.

Contractor' Representative and Key Personnel

1 Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

2. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

3. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

4, Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

5. Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule

for this position:

[insert the expected time schedule for this position (e.g. attach high level
Gantt chart]




3. FORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel information | Name: Date of birth:

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to the project.

. Duration of )
Project Role . Relevant experience
involvement
[main project [role and responsibilities on the . . . . .
[time in role] [describe the experience relevant to this position]

details] project]




Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor ’S Representative
or Key Personnel is available to work on this contract]

Time commitment: [insert period (start and end dates) for which this Contractor ’S Representative
or Key Personnel is available to work on this contract]

I understand that any misrepresentation or omission in this Form may:
@) be taken into consideration during Tender evaluation;

(b) result in my disqualification from participating in the Tender;
(c) result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):




4. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

41 FORMELI-1.1
Tenderer
InformationForm

Date: ITT No. and title;

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]

'Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Avrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

[JIn case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
o Legal and financial autonomy
o Operation under commercial law

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date: ITT No. andtitle:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

I In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.5.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




43 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and Qualification
Criteria, requirement 2.1

O Contract(s) withdrawn since 1% January [insert year] specified in Section 111, Evaluation and Qualification

Criteria, requirement 2.1

Year Non- performed (Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert [insert amount  |Contract Identification: [indicate complete contract name/ ([insert amount]
year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]

/Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3.
O Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of Amount in dispute Contract Identification Total Contract Amount
dispute (currency) (currency), Kenya
Shilling Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute: __
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor
24.
O Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4 as

indicated below.




Year of Amount in dispute Contract Identification Total Contract Amount
dispute (currency) (currency), Kenya
Shilling Equivalent
(exchange rate)

[insert [insert percentage] | Contract Identification: [indicate complete [insert amount]

year] contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn,
joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.



5.4 FORM FIN -3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title:

5.4.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1

Year 2

Year 3

Year 4

Year 5

Statement of Financial Position (Information from B

alance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate




5.4.2  Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Source of finance Amount (Kenya Shl | | | ng equivalent)

1

5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for 3 years pursuant Section |11, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such
as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(© be complete, including all notes to the financial statements.
d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements1 for the 3 years required above; and complying with the requirements

1 If the most recent set of financial statements is for a period earlier
than 12 months from the date of Tender, the reason for this should
be justified.



5.5 FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

| Annual turnover data

construction only)

Year

Amount
Currency

Exchange rate

Kenya Shilling equivalent

[indicate year]

[insert amount and indicate
currency]

Average
Annual
Construction
Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.




5.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject
contract or contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No. Source of financing Amount (Kenya Shilling equivalent)

1

5.7 FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that
have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

| Current Contract Commitments |

Value of Outstanding Estimated Average Monthly Invoicing
No. Name of Procuring Work Completion Date | Over Last Six Months
Contract Entity’s [Current K enya [Kenya Shilling
Contact Address, Tel, Shilling /month /month)]
Equivalent]
1
2
3
4
5

5.8 FORMEXP-4.1




General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title;

Page

of pages

Starting Ending
Year
Year

Contract ldentification

Role of
Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:




5.9 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No.

Information

Contract Identification

Award date

Completion date

Role in Contract

Prime Member in
Contractor O  JV
O

Management
Contractor
O

Sub-
contractor
O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

59 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No.

Information

Contract Identification

Award date

Completion date

Role in Contract

Prime Member in
Contractor O IV
O

Management
Contractor
O

Sub-
contractor
O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:




5.9 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section Ill:

1. Amount
2. Physical size of required works
items

3 Complexity

Methods/Technology

4.
5. Construction rate for key activities
6. Other Characteristics




510 FORMEXP-4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name2 (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information
in this form as per ITT 34 and Section 111, Evaluation and
Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  Sub-contractor
Contractor nvj Contractor |
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual
production, as applicable) performed underithe contract participation Quantity
the contract per year or part of the year (i) (i) Performed
(i) x (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 If applicable



Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
"

2. Activity No. Two
K



OTHER FORMS

6. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

i) All italicized text is to help Tenderer in preparing this form.

iii)  Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
» Tenderer's Eligibility- Confidential Business Questionnaire
* Certificate of Independent Tender Determination
+ Self-Declaration of the Tenderer

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request
for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative
No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete name of Procuring Entity]
Dear Sirs,

1 Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works and
remedy any defects therein for the sum3 of Kenya Shillings [[Amount in figures]

Kenya Shillings [amount in

words]

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency]
[figures] [words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the
receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

3. Weagree to adhereby this tender until [Insert date], and it shall remain binding
upon us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.
5 We, the under signed, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

3 This sum should be carried forward from the Summary of the Bills of Quantities.

4 The percentage quoted above should not include provisional sums, and not more than
two foreign currencies are allowed.



Vi

xi)

xii)

xiii)

Xiv)

XV)

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT
3and 4;

Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring
Entity's Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with
the implementation and completion specified in the construction schedule, the following Works: [insert
a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert
one of the options below as appropriate]

Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the
various amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown
below: [Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended,
if applicable), and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are
not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled
by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the
Public Procurement Regulatory Authority or any other entity of the Government of Kenya, or any
international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the
requirements of ITT3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount
and currency of each such commission or gratuity].



Name of Recipient Address Reason Amount

k2]

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal
contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for
us or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate
of Independent Tender Determination” attached below.

xX)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal, copy available from www.ppra.go.ke during the procurement process and the
execution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any
conflict to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without
colluding with other tenderers.

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in
any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.
Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are
shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Datesigned dayof : Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached

with the Tender.



http://www.ppra.go.ke/

(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS

QUESTIONNAIRE Instruction to Tenderer

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV.

Tenderer isfurtherreminded that it is an offence to give false information on this Form.

@ Tenderer'sdetails
ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of | 1. Country
the Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.
6 | Current Trade License Registration
Number and Expiring date
7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business which
the Tenderer handles.
10 | State if Tenders Company is listed in

stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange

General and Specific Details

®)

Name in full

©

Sole Proprietor, provide the following details.

Age

Partnership, provide the following details.

Nationality Country of (

Names of Partners

Nationality

Citizenship

%o Shares owned

N

@

Registered Company, provide the following details.



1) Private or public Company

i)

State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT)...........cccvviiiiniiiri e

Issued Kenya Shillings (Equivalent)
iii)

Give details of Directors as follows.

Names of Director

Nationality

Citizenship % Shares owned

N

©

DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Avre there any person/persons in

interest or relationship in this firm? Yes/No

If yes, provide details as follows.

Names of Person

Designation in the
Procuring Entity

Interest or Relationship with
Tenderer

N

(iii)

Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR NO

If YES provide details of the relationship with
Tenderer

Tenderer is directly or indirectly
controlling, is controlled by or is
under common control with another
tenderer.

Tenderer receives or has received
any direct or indirect subsidy from
another tenderer.

Tenderer has the same legal
representative as another tenderer

Tender has a relationship with
another tenderer, directly or through
common third parties, that puts it in a
position to influence the tender of
another tenderer, or influence the
decisions of the Procuring Entity
regarding this tendering process.

Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are
the subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract
specified in this Tender Document.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who are directly or indirectly




Type of Conflict Disclosure If YES provide details of the relationship with
YES OR NO | Tenderer

involved in the preparation of the
Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who would be involved in
the implementation or supervision
of the such Contract.

Has the conflict stemming from
such relationship stated in item 7
and 8 above been resolved in a
manner acceptable to the Procuring
Entity throughout the tendering
process and execution of the
Contract.

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date
of submission.

Full Name Titleor Designatio

(Signature) (Date)




b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name
respect:

Icertify, on behalf of [NameofTenderer]that:

1 I have read and | understand the contents of this Certificate;

2. lunderstand that the Tender will be disqualified if this Certificate is found not to be true and complete in
every respect;

3. lamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5. TheTenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

c) theintentiono r decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuan tto paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant toparagraph(5)(b) above;

8  Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of
the Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to
paragraph (5)(b) above.

Name Title  Dat

[Name, title and signature of authorized agent of Tenderer and Date]



(c) SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

L , of Post Office BOX ...cooovvviiiiiiiiiiiiiiiiin, being a resident
Of e in the Republic of ..., do hereby make a statement as
follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of
................................................... (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for ......................... (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

........................... (Title) (Signature)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

L of P.O.BOX ........ceeciveviievcieviee e e vee oL .40 beng a resident of
......................................... in the Republic of ................... do hereby make a statement as follows: -

1 THATI am the Chief Executive/Managing Director/Principal Officer/Director of ..........ccccooerieienienienicennne
(insert name of the Company) who is a Bidder in respect of Tender No....................... for
..................... (insert tender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of ......................... (insert name of the Procuring entity) which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to
any member of the Board, Management, Staff and/or employees and/or agents of ......................... (name
of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.

veeeeeenen... (Title) (Signature)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo (person) on behalf of (Name of the Business/ Company/Firm)

.............................................................. declare that | have read and fully understood the contents of
the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurementand Asset Disposal and my responsibilities under the Code.

| do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Office address.........ccoriviiiiiiii e

Telepnone.....c.ooveieiic e E-

11021 OSSPSR PT PSPPI
Name Of the FIrm/COmPany.......c.c.ueitititititit e iieereeree st eseesseesreesreesseessesssessseasseesseesseasseessaesseessesssesses
DAt e et

(Company Seal/ Rubber Stamp where applicable)
Witness

NI . .o e e

DAt e e ———————————————



(d)

APPENDIX 1 - FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1.

11

21

22

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect
to Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few
of the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits
an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) if a contract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy
the procuring entity may have;

5  Anemployee or agent of the procuring entity or a member of the Board or committee of the procuring
entity whohas a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to
the procurement or contract; and

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall
meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflictofinteresttotheprocuringentity;

7)  If a person contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of
them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred
by the public entity shall be made good by the awarding officer. Etc.



3. Incompliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:



a)  Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii)  “fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the actions of a party;

iv) “obstructive practice” is:

* Deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

+ acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice” includes a misrepresentation of fact in order to influence a procurement or
disposal processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or
the contractor, and includes collusive practices amongst tenderers prior to or after tender submission
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring
entity of the benefits of free and open competition.

c) Rejects a proposal for award' of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors,
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-
contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any
other appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and
other documents relating to the procurement process, selection and/or contract execution, and to have
them audited by auditors appointed by the PPRA or any other appropriate authority appointed by
Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

'For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing
interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or
nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

? Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority
or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of



possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or
individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information
(whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other
relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information.



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary: Request forTenders No:_ Date:
Guarantor:
1. We have been informed that (here inafter called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (here inafter called” the Tender™) for the execution of under

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or
any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has
failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity
Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of _under Request for Tenders No.

(“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of

..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with
the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission]

Tender NO.: cocveecece e [insert number of tendering process]

O [insert complete name of Purchaser] 1/We, the undersigned, declare

that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 1/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are
in breach of ourobligation(s) under the bid conditions, because we—(a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if lam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name
of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

SIgNEA: . e Capacity/title (director or partner or

sole proprietor, etc.) ......cooeeiiiiiiii i

N 101 [ PO RSP Duly authorized to sign

the bid for and on behalf of: [insert complete name of Tenderer]

Datedon ...................... dayof ................ g eeenens [Insert date of signing] Seal orstamp



Appendix toTender
Schedule of Currency requirements

Summary of currencies of theTender for

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1.:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]




PART Il - WORKS REQUIREMENTS



SECTION V - BILLS OF QUANTITIES

A.

1

41

42

43

44,

Notes and Sample Items for Preparing a Bill of Quantities

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or
the person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract
Documents.

The objectives and purpose of the Bills of Quantities are to provide sufficient information on the
specifications, descriptions and quantities of Works to be performed to enable tenders to be prepared
efficiently and accurately and when a contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed. Inorder to attain these objectives, Works should be
itemized in the Bill of Quantities insufficient detail to distinguish between the different classes of Works, or
between Works of the same nature carried outin different locations or in other circumstances which may
give rise to different considerations of cost. Consistent with these requirements, the layout and content of the
Bill of Quantities should be as simple and clear as possible.

The Bills of Quantities should be divided generally into thef ollowing sections:

a) Preambles

b) Preliminary items

c) Work Items

c) Daywork Schedule; and
d) Provisionalitems

e) Summary.

NOTES TO PREPARING PREAMBLES

The Preambles should include only those items that constitute the cost of the works but would not be priced
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these
items are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of
the unit prices and should state the methods of measurement that have been adopted in the preparation of the
Bill of Quantities, that are to be used for the measurement of any part of the Works. The units of
measurement and abbreviations should be defined and any mandatory national units defined and described.
The methods of and procedure for re- measurement should be described in the Preambles.

Units of Measurement - The following units of measurement and abbreviations shall be used, unless other
national units are mandatory in Kenya.

Unit Abbreviation Unit Abbreviation
cubic meter m3 or cum millimetre mm

hectare ha month mon

hour h number nr

kilogram kg square meter m?2or sq m
lump sum Is square millimeter mm? or sq mm
meter m week wk

metric ton t

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide
a common basis for tendering. The basis of payment will be the actual quantities of work ordered and
carried out, as measured by the Contractor and verified by the Architect and valued at the rates and prices
tender in the priced
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within
the terms of the Contract.

The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all Constructional Plant, labour, supervision, materials, erection,
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations
set out or implied in the Contract.

Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are
stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be
deemed to be covered by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in
the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed
among the ratesand prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarized in
the Bills of Quantities. References to the relevant sections of the Contract documents shall be made before
entering prices agains teach item in the priced Bills of Quantities.

Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be
expended in whole or in part at the direction and discretion of the Architect in accordance with Sub-
Clausel3.5 and Clause 13.6 of the General Conditions of contract.

In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person
preparing the Tender Documents. The Contractor must allow in his rates for any costs associated with and
complying with the requirements in the Preambles.

Should a tenderer/contractor not price any item in any section of the Bills of Quantities including
Preliminary items, it will be assumed that he/she has spread its cost in other areas that he/she will have
priced. Therefore, the itemor items will be executed without any additional costs or without being treated
like variations.

NOTES ON PREPARING BILLS OF QUANTITIES

The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are
identifiable and can be priced separately and included in the interim valuations precisely. Such items may
include such items as site office, notice boards, and other temporary works, otherwise items such as
security for the Works which are primarily part of the Contractor's obligations should be included in the
Contractor's rates.

The work items in the Bills of Quantities should be grouped into sections to distinguish between those
parts of the Works which by nature, location, access, timing, or any other special characteristics may give
rise to different methods of construction, or phasing of the Works, or considerations of cost. Such groups
could be ground excavations, structures, external works, services, etc. General items common to all parts
of the Works may be grouped as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no
allowance should be made for bulking, shrinkage or waste.
Quantitiesshouldberoundedupwhereappropriate.

Where the measured items a redeemed not to be exact because of the likelihood that the scope can change
during the execution of the works, such items could be subject to re-measurement, the word “provisional”
should be used to identify such cases. Where whole sections of the work items fall in this class, for
example foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such
work is cover-up.

All items that have not been measured and therefore not subject tot enders pricing should be listed in the
Bills of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a
nominated subcontract or separate measurements at a later date during the execution of the works. For
example, if it is deemed not possible to measure electrical works before going to tender because detail
designs are not ready, a provisional sum can be allowed in the Bills of Quantities for “Installation of
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Electrical Works” to be executed later when actual design details are completed. To the extent not covered
above, there should be in the Bills of Quantities a general provision for physical and financial
contingencies made as a “Provisional Sum for Contingencies” and “Provisional Sum for Fluctuations”.
The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request
periodic supplementary approvals as the future need arises.

Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the
main Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to
indicate the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as
his approved domestic sub-contractors. Only provisional sums to cover specialized Works by statutory
authorities should be included in the Bills of Quantities.

A Daywork Schedule should be included if the probability of unforeseen work, outside the items included
in the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of
rates quoted by the tenderers, the Daywork Schedule should normally comprise:

i)  Alist of the various classes of labor, and materials for which basic.

i) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together
with a statement of the conditions under which the Contractor will be paid for Work executed on a
Daywork basis.

iii) A percent a get o be entered by the tenderer agains teach basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads,
supervision and other charges.

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward,
with provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing.
The last line should allow for tenderer to indicate any discounts before arriving at a total cost carried
forward to the Form of Tender.



BILLS OF QUANTITIES

(@)
1.
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Preambles
The method of measurement of completed work for payment shall be in accordance with CESMM 3 standards

The Site is situated in Athi water works development Agency area of Jurisdiction, including Nairobi, kiambu and
Murang’a counties.

Any damage caused to the surfaces of access roads shall be made good at the Contractor's expense. No claim for
extras shall be considered on account of lack of knowledge in this respect.

The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps,
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and
direction regarding the use of any materials found on the Site.

The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring
Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings
shall be provided to the contractor but additional copies shall be provided at a cost to be determined by the
Engineer.

The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank
Guarantees and stamp charges in connection with this contract Agreement.

The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct.
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such
occupation is considered to be both practical and reasonable and will not interfere with the Works. The
Contractor shall allow any costs associated with such occupation.

The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves
the right in very exceptional circumstances to make such payments direct in the interests of the project where
the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the
Sub- Contractor involve.

The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is
presumed to have been calculated making due allowance for seasonal inclement weather conditions. Noclaimfor
extension of time due to the normal in clement weather for this area shall be entertained.

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and
Progress Chart setting out the order in which the Works are to be carried out, with the appropriate dates there of.
This Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted
without the written consent of the Engineer. The Contractor will be responsible for arranging the above
programme with all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out
this exercise, and for updating it as required.

The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect
from time to time direct, a Progress Report and any information for the proceeding period, showing the progress
during the period and the up-to-date cumulative progresson all important items of each section or portion of the
Works.

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by
the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the commencement
of the Works and shall cover such portion of the works in progress and completion as the Architect shall direct.
All prints shall be full plate size, unmounted, and marked on the reverse side with the date of exposure,
identification reference and brief description. The copyright of all photographs shall be vested in the Procuring
Entity. The negatives and four prints from each negative shall be delivered to the Architect within two weeks of
exposure.
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Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the
drawings. The Contractor shall be responsible for the accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact
position, depth and level of all existing electric cables, waterpipes or other services in the are aand he shall
make whatever provisions may be required by the Authorities concerned for the support and protection of such
services. Any damage or disturbance caused to any services shall be reported immediately to the Architect and
the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. Where
appropriate the Contractor shall open up the ground in advance of the main work by hand digging if necessary,
to locate precisely the position and details of the services which are likely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of
the proposed works, at such hours and by such route as are permitted by the Authorities.

The Contractor will be required to make good, at his own expense and damage he may cause to the present road
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be
reinstated by the Contractor to the satisfaction of the Engineer.

The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline
substance in solution. The Contractor shall provide at his own risk and cost all water for use in connection with
the Works, (including works of sub—contractors). If need be, he shall make arrangements with the Local Water
Authority for the installation of a separate meter for all water used by him throughout the Contract and pay all
cost and fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be
necessary, and clear away at completion.

The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub —
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The
Contractor shall pay all fees and obtain all permits in connection there with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative,
competent and experienced in the kind of work involved, who shall giveh is whole time to the superintendence
of the works. (Including works of sub — contractors). Such Agent or Representative shall receive on behalf of
the Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed
to be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced
without the specific approval of the Engineer.

The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected
at all times. In particular, there shall be the proper provision of guard-rails to scaffolding, protection against
falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of
dangerous rubbish. The Architect shall be empowered to suspend work on site should it be considered this
condition is not being observed and no claim arising from such suspension will be allowed.

The are as available to the Contractor for workyards, offices and other facilities shall be directed by the
Architect and any existing features to remain shall be protected from damage throughout the Contract Period
and handed back in good condition when they are vacated at the end of the Contract. If additional areas are
required, the contractorshallsourcethenatowncost.

The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of
the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling
shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or
leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under the Contract.
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The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage
caused to existingand adjacent property, including buildings that are not a subject of demolition. He shall make
good at his own cost damage to persons and property caused there on, and he shall indemnify the Procuring
Entity against any loss or claim that may arise.

The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of
nuisance etc. as directed by Engineer.

The Contractors attention is drawn to the standards levy order which was amended on 15"October 1998.Legal
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of
construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates.

The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment
and attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be
complete with sanitary accommaodation and fencing gates.

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees
during the period of the Works and remove when no longer required.

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the
Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of
every description for the due and satisfactory completion of the Works and shall remove the same on
completion. All such plant, tools and equipment shall comply with all regulations in force throughout the period
of the Contract and shall be altered or adopted during the Contract period as may be necessary to comply with
any amendments in or additions to such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of
the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and
adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is
measured here in after and the Contractor must allow in his rates for this.

The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked footways,
guard-rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent
properties.

Cover up all and protect from damage, including damage from in clement weather, all finished work and unfixed
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion ofthe
Contract.

The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be
taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as it
accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials,
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion,
from different batches; the concrete being taken from the point of deposit.

The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost,
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any samples of materials and workmanship that may be called for by the Architect for the approval or rejection,
and any further samples in the case of rejection, until such samples are approved by the Engineer. Such
samples, when approved, shall be the minimum standard for the work to which they apply. The proceduref or
submitting samples of materials for testing or approval and the method of marking for identification shall be as
laid down by the Engineer.The Contractor shall allow in his Tender for such samples and tests, including those
in connection with his Sub-Contractors work.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual
payment section 35(7)(i)(ii) which became effective on 1" July 2000. A 3% withholding tax will be applicable to
all in terim payments exceeding Kshs.. . for work done in respect of building or civil works.
The contractor shall allow for any costs arlsmg resultlng there from in the build-up of rates.

Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the Architect governing the use and storage
of explosives.

The National Construction Authority is a state corporation established under the national construction authority
Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate
its development. The National Construction Authority Regulations 2014 with an effective date of 6"June 2014,
regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for
VAT 1.19 as instructed else where.

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of
the Conditions of contract and also specified in the Special Conditions of Contract.



AUGMENTATION OF COMMUNITY WATER SUPPLY PROJECTS AND GROUNDWATER EXPLOITATION WATHIN ATHI WATER WORKS
DEVELOPMENT AGENCY AREA OF JURISDICTION

SUMMARY SHEET

BILL

DESCRIPTION

AMOUNT (KSHS)

1 | PRELIMINARY AND GENERAL ITEMS

2 | DRILLING OF 3NO. BOREHOLES (8' DIA. BORE BY 6" DIA. STEEL CASINGS)

2A| DRILLING OF INO. BOREHOLE (10" DIA. BORE BY 8' DIA. STEEL CASINGS)

3 | EQUIPPING OF 4NO. BOREHOLES

4 | CONSTRUCTION OF 4NO. 24M3 ELEVATED PREESSED STEEL WATER TANK ON 18M STEEL

5 | LAYING OF 8KM HDPE WATER SUPPLY PIPES AND CONSTRUCTION OF 8NO. WATER KIOSKS

SUB-TOTAL 1

ADD 10% CONTIGENCIES AMOUNT

SUB TOTAL 2

ADD 16% VAT

GRAND TOTAL




BILL NO.1: PRELIMINARY AND GENERAL ITEMS

ITEM
NO.

DESCRIPTION

UNIT

Qry

RATE (KSHS)

AMOUNT (KSHS)

101

Contractor’s Mobilization

Mobilization and demdiition of contractor's plant and equipment
including but not limited to drilling units, tank erection equipmert,
test pumping equipment, borehole development equipmert,
materials, personnel and other required supplies

Temporary WWorks

LS

Contractor's Camp and Plant

102

Establish, maintain and remove Contractor's camps, offices,
facilities, etc at the end of the contract.

Project Sign Boards

103

Provide, erect and maintain project sign boards at borehole sites
as directed by the Project Manager. The rate include installation,
removal and storage as directed by Project Manager.

Nr

Contractor's Borehole Plant

Erecting and dismantling of contractor's borehole plant and
equipment including but nat limited to driling unit, test pumping,
well development and tank erection

Provisional Sums

104

Allow Provisional Sum of Kshs 500,000.00 for maintaining,
fuelling, lubricating and servicing of the transport vehidles assigned
to the project for supervision of the works to be expended as
directed by the Project Manager.

105

Allow Provisional Sum of Kshs 500,000.00 to cover supervision
costs of Engineers assigned on the project from the Employer's
head office to cover expenses for communication, transport,
allowances etc, to be expended as directed by the Project

Manager.

106

Allow Provisional Sum of Kshs 500,000.00 to cover the costs for
branding, communicationa and visibility of project components to
be expended as directed by the Project Manager.

107

Allow Provisional Sum of Kshs 800,000.00 to cover the costs of
Hydogeological Survey, Environmental Impact Assessment,
preparation and submission of survey and EIA reports, application
of authorization to drill and abstraction permits from Water
Resources Authority and EIA permits from NEMA including
payments for road crossing application fees to be expended as
directed by the Project Manger.

108

Add a percentage of items 104, 105, 106 and 107 for contractor's
overhead profit.

%

2,300,000.00

BILL TOTAL CARRIED TO SUMMARY SHEET




BILL NO. 2: DRILLING OF 3NO. BOREHOLES - (8' DIA. BORE BY 6" DIA. STEEL CASINGS)

[TEM
NO.

DESCRIPTION

UNIT

QrY

RATE (KSHS)

AMOUNT (KSHS)

201
202

Drilling of 203mm (8") diameter borehole from 0O - n.e 100m below
surface
Ditto but 100 - n.e 200m depth

100
100

203

Ditto but 200 - n.e 300m depth

100

203A

Ditto exceeding 300 but n.e 360m

3133 3

1

204

Supply and installation of n.i.d 152mm (6") diameter plain steel
casing heavy duty 4.85mm/152 and 5mm/203 to KS 06-259 and
BS 1387.

3

201

Supply and installation of n.i.d 152mm (6") diameter steel casing
(M/s Plasma cut well screens provision) heavy duty 4.85mm/152
and 5mm/203 to KS 06-259 and BS 1387.

Supply and installation of fitter gravel pack (2-4mm)

Development of the boreholes

Hr

Test pumping and recovery measurements to ascertain borehole
yield. (Test pumping for 24hr and recovery measurements
for 12hr for the borehole)

Hr

210

Construction of borehole head-works around well head by
constructing a concrete plinth and a chamber measuring

Imx1mx1m with dass 20/20 mass concrete floor slab and walls.
Supply and fix 6" borehole steel cap.

211

Supply and fix 8" surface casing

212

Place a bentonite sanitary seal 3m deep.

213

Clay Disaggregate calgonTM injection as sodium
hexametaphosphate to acceleare removal of clay matter /
improve on water turbidity : includes cost of injection.

& hZXE &

214

Allow costs for providing water for all requirements of the
contract, field camp, drilling works e.t.c.

215

Collect water samples and carry out water quality analysis (
chemical and bacteriological analysis) in a reputable laboratory
acceptable to the Project Manager and submit water quiality test
report.

216

Allow costs for collecting formation samples and prepare
Geological logging charts.

217

Complete the prescribed WRMA Borehole drilling completion

report and submit to WRMA

Total for Drilling INo. Borehole

BILL TOTAL FOR DRILLING 3NO. BOREHOLES CARRIED TO SUMMARY SHEET




BILL NO. 2A: DRILLING OF INO. BOREHOLE - 10" DIA. BORE BY 8" DIA. STEEL CASING

TEM
NO.

DESCRIPTION

UNIT

Qry

RATE (KSHS)

AMOUNT (KSHS)

201
202

Drilling of 254mm (10") diameter borehole from O - n.e 200m
below surface
Ditto but 100 - n.e 200m depth

100
100

203

Ditto but 200 - n.e 300m depth

100

203A

Ditto exceeding 300 but n.e 360m

3133 3

1

204

Supply and installation of n.i.d 203mm (8") diameter plain steel
casing heavy duty 4.85mm/152 and 5mm/203 to KS 06-259 and
BS 1387.

3

201

Supply and installation of n.i.d 203mm (8") diameter steel casing
(M/s Plasma cut well screens provision) heavy duty 4.85mm/152
and 5mm/203 to KS 06-259 and BS 1337.

Supply and installation of filter gravel pack (2-4mm)

Development of the boreholes

Hr

Test pumping and recovery measurements to ascertain borehole
yield. (Test pumping for 24hr and recovery measurements
for 12hr for the borehole)

Hr

210

Construction of borehole headhworks around well head by
constructing a concrete plinth and a chamber measuring

ImxImx1m with dass 20/20 mass concrete floor slab and walls.
Supply and fix 8" borehole steel cap.

211

Supply and fix 10" surface casing

212

Place a bentonite sanitary seal 3m deep.

213

Clay Disaggregate calgonTM injection as sodium
hexametaphosphate to acceleare removal of clay matter /
improve on water turbidity : includes cost of injection.

& bhZE &

214

Allow costs for providing water for all requirements of the
contract, field camp, drilling works e.t.c.

215

Coallect water samples and carry out water quality analysis (
chemical and bacteriological analysis) in a reputable laboratory
acceptable to the Project Manager and submit water quiality test
report.

216

Allow costs for collecting formation samples and prepare
Geological logging charts.

217

Complete the prescribed WRMA Borehole drilling completion
report and submit to WRMA

Total for Drilling INo. Borehole

BILL TOTAL FOR DRILLING INO. BOREHOLES CARRIED TO SUMMARY SHEET




BILL NO. 3: EQUIPPING OF 4NO. BOREHOLES

ITEM
NO.

DESCRIPTION

UNIT

Qry

RATE (KSHS)

AMOUNT (KSHS)

301

Allow Provisonal Sum of Kshs 2,000,000.00 to provide, install and
commission a submersible pump capable of delivering 20m3/hr
against a head of 250m or as directed by the Project Manager

2,000,000.00

2,000,000.00

NB: Indicate the make of the pump and motor. Size of casing is
152mm.

PumpMake: ....coveeae. .

Country of Origin: .........

Make of Motor: ....ooevieeaea .

Provide, install and commission a 3 phase, 415Vac, DOL control
panel for the above pump comprising of the following:- Provisional

a) Appropriate rating contactor

b) Appropriate rating thermal overload relay

c) Over/under voltage phase failure protection relay

d) \Voltmeter

€) Voltmeter selection switch

f)  Water level relay

g) Appropriate Ammeter

h)  Appropriate MCCB for the mains

i)  Appropriate MCCB for the control circuit

) Start, Stop/reset push button (Green marked "START", and
Black/Red Marked "STOP/RESET")

K)  Pilot indicator lights (green marked "PUMP RUN", red
marked "OVER LOAD TRIPPED", yellow marked "BOREHOLE
LOW, white marked "TANK HIGH" etc

I)  Hours run counter range O - 99999 hours

m) Cable looping box of appropriate rating

Enhanced MP204 Blackbox unit to integral circuit

NB: A schematic and control wiring diagram MUST be supplied
with the starter.

3" dass B G.I rising main pipe c/w pipe locking clamp including
connecting to the existing tank and connecting for both water
offices and Main House boreholes.

Supply of 3" crane sockets to the rising main

Provide and install one 3" bulk flow meter class B (type and make
to be approved by the Project Manager) c¢/w Non Retum Valve at
the well head. Rate to include all pipe and fittings at the well head.

&

307

Electrode cable(pair)

Electrode pencils (pair)

25mm Dipper tube complete

240

310

1.5mm2 Hat cable for float switch

100

311

26" borehole cover c/w sundries

312

1.5mm? 2-CORE underground ammoured cable — Electrodes

100

313

63A switch fuse "MEM" or equivalent

§3 83383

314

Allow a P.C. Sum for electricity supply and connection to the
borehole sites. Contractor is responsible for the application of
€electricity connection; follow up and for prompt supply and
connection of electricity by KPLC. Electricity account to be held in
the name of the Employer .

3

300,000.00

300,000.00

315

Add a percentage of items 315 for contractor's overheads and
profit.

%

300,000.00

316

Allow a sum for testing and commissioning of the borehole
equipping works.

319

Provide for float switch to exisiting elevated tank and connect to
the control panel and pump

4 FT Copper earth rod complete with clamp

321

Lead cable 10.0m2 single core (for earthing)

10

Submersible cable rubber sheathed 25mm?2 3 core submersible
ammored cable

240

323

Underground armored cable 25mm2 3 core

33 3% £




ITEM

DESCRIPTION

UNIT

QryY

RATE (KSHS)

AMOUNT (KSHS)

Solar Works

324

Supply and installation of polycrystalline solar modules of 345W

capacity capable to power the above submersible pumps or as
directed by the Project Manager

3

Solar Inverter/Controller for 18.5kw (Hybrid)

326

Combiner PV Disconnet 1000-40-4

Enclouser for PV Disconnect and Controller measuring
1000*500*350mm

Lightening Arrestor

Earthrod ¢/w clamp

I L

888 ¥

10MM2X2 SOLAR PV cable

100

331

6MM2X2 SOLAR PV cable

100

Solar Module steel support structure 3m above the ground
surface with members of the fallowing specifications: Angle line
40x40x3mm frame; SHS 50X50X3mm - horizontal and vertical
beams; SHS 75x75x3mm stands; SHS 40x40x3mm bracings and
MS plate 6mm thick

Pump Control House

Construction of a well ventillated pump house 3mx2m intemal
dimension and 2.2m dear height with conrete roof slab reinforced
with Y12 at 150 c¢/c both directions. Rate to indude provision of
steel door of gauge 16 (1.5mm thick) metal plates complete with
two anti-theft and weather resistant padiocks all to the approval of
the project manager. the walss shall be constructed with
225*225mm stone masonty fine dressed. Place hoop iron 3/4" on
every coarse.

Fencing Works

Construction of borehole area perimeter fence approximately
100m long using 2.1m high chainlink G14 and 65 x 65 x 5mm
thick steel angle lines at 2m centre to centre embedded in mass
concrete 0.6m deep and diameter strutted at all comers of straight
lines

100

Provide 6No. Strands of wire G12 and secure the chainlink using
blinding wire G16

100

Provide and fix hinged and lockable steel grilled gate 2m wide with
frame of 75mm class B pipes embedded in concrete as shall be
directed.

Nr

Total for Equipping 1No. Borehole

BILL TOTAL FOR EQUIPPING 4NO. BOREHOLES CARRIED TO SUMMARY SHEET




BILL NO. 4: CONSTRUCTION OF 4NO. 24M3 ELLEVATED PRESSED STEEL TANKS ON 18M STEEL TOWER

ITEM
NO.

DESCRIPTION

UNIT

QrY

RATE (KSHS)

AMOUNT (KSHS)

Excavation

Excavation shall indude strutting,shuttering, stabilizing excavated
surface and keeping excavations free of water bailing out,
pumping or other means

Excavate to reduced levels in top soil for depth not exceeding
0.25

M3

Excavate for tank foundation 0.25-0.5m

M3

10

Ditto but in material other than top soll,rock or hard material depth
0.51m

M3

10

Ditto but in material other than top soil,rock or artificially hard
material depth 1-2m

M3

10

Ditto but in rock depth 1-2m

M3

Flling

Hilling to completed structure including compaction as specified

Hil and compact selected excavated material other than top
soil,rock or artificially hard material

M3

Disposal of Excavated Materials

407

Dispose excavated materials other than rock as directed by the
Engineer

M3

Dispose excavated material rock or artificially hard materials on
site as directed by the Engineer

M3

In situ Concrete:Provision and placing.

Rate to include for shuttering

Mass concrete Class 1520

Blinding layer 50mm thick

M3

Reinforced Vibrated Concrete Class 25/20

410

Footing and stub columns for steel columns

M3

Reinforcement

High yield haot rolled ribbed bars BS4449.Rate to include for
Su delivering, cutting, bending, suj ing and securing in
concrete.

411

High Yield bars

Ton

Presses Steel Tank

412

Supply and install pressed steel tank 24m° capacity complete with
roof access hatch,access ladder,float level indicator, pipework and
18m steel Tower frame as per the drawings and

specifications. Plate thickness to be 6.0mm for the tank bottom
and first level side panels, 4.5mm thick plates for the second and
third levels side panels and 2mm for roof. Include for all
boalts,jointing material, protection paint and any other necessary
materials. Tank panels to be wire brushed and painted extemally
with one coat of grey primer and two coats of silver aluminium
paint. Intemally the panels are painted with two coats of nontoxic
black bituminous paint. Touch up paint to be applied at site after
erection to cover any marks

Nr

Pipework

These are pipes in the vicinity of the tank.including
connecting the inlet pipe to the pumping main

413

Supply and fix 38mm diameter Gl Class "B'Tank inlet pipe

414

Supply and fix 63mm diameter Gl Class B Tank

415

Supply and fix 63mm diameter Gl Class B Tank

416

Supply and fix 63mm diameter Gl Class B Tank

hiolR G

Valves and fittings

417

Supply and install DN50 PN10 sluice valve for scour

418

Supply and install DN38 PN10 Sluice valve for the outlet

419

Supply and fix double flanged DN32 90° Short radius bend

420

Supply and fix double flanged DN50 -90° Short radius bend

421

Supply and fix all flanged DNSOX50 Tee

422

Supply and fix all flanged DN38X38 Tee

423

DNS5S0 Double flange piece, length 21000mm

424

DNS0 Double flange piece, length 300mm

425

DINS0 Double flange piece, length 500mm

426

Supply and apply recommended disinfectant and test the tank

RININININIPIOWIRiE

Total for Construction of 1No. Elevated Tank

BILL TOTAL FOR CONSTRUCTION OF 4NO. ELEVATED TANKS CARRIED TO SUMMARY SHEET




BILL NO. 5: LAYING OF 8KM WATER PIPELINES AND CONSTRUCTION OF 4NO. WATER KIOSKS

ITEM
NO.

DESCRIPTION

UNIT

QrYy

RATE (KSHS)

AMOUNT (KSHS)

Excavation and backfilling

501

Excavate pipe trench commencing from ground level to a
minimum depth of 1.0 meter. Rate to include general bush
clearing, laying the pipe and backiiling

M3

Pipe Work - Supply, lay, joint, pressure test

Pipes

90mm Dia. HDPE PN 12.5 pipes

1500

63mm Dia. HDPE PN 12.5 pipes

888

50mm Dia. HDPE PN 12.5 pipes

G E K<

Pipe fittings

Couplings

90mm HDPE coupler

63mm HDPE coupler

90mm HDPE male adapter coupler

8888

63mm HDPE male adapter coupler

510

90mMmx63mm HDPE reduced Tee

511

63mm Peglar gate valve

512

90mm Sluice valve

513

90mm G.1. Threaded flange

514

63mm HDPE end caps

515

90mm HDPE end caps

OO DM OOIIOOIOO 0000

516

22x2.5 Bolts and Nuts

N

517

32mm Air valve double olifice with isolating gate valve

N

518

32mm Gate valve peglar

519

32mm nipple G.1.

10

520

1/2" consumer meters

Chambers

521

Masonry chambers for air valves, sluice valves

10

Road Crossings

Road Crossing 3-10m wide (provisional)

10

523

Provision for assorted fittings installed as directed by the project
manager

8 & & 6586665568665 586858

524

Construction of a standard water kiosk 3mx2m intemal dimension
and 2.2m clear height with conrete roof slab reinforced with Y12 at
150 c/c bath directions. Rate to indude provision of steel door of
gauge 16 (1.5mm thick) metal plates complete with two arti-theft
and weather resistant padlocks al to the approval of the project
manager. the walls shall be constructed with 225*225mm
naturalstone masonry fine dressed. Place hoop iron 3/4" on every
coarse. The cost to include installation of 5,000 litres PVC tank and
associated fittings and plumbing works

Total for Laying water pipelines and construction of 8No. Water kiosks

BILL TOTAL FOR LAYING WATER PIPELINES AND CONSTRUCTION OF 8NO. WATER KIOSKS CARRIED TO
SUMMARY




SECTION VI - SPECIFICATIONS
Notes for preparing Specifications

1 Specifications must be drafted to present a clear and precise statement of the required standards of materials,
and workmanshipfor tenderers to respond realistically and competitively to the requirements of the Procuring
Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current
models, and incorporating all recent improvements in design and materials unless provided otherwise in the
Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent of
his obligations must be stated.

2 Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
every Works Contract.

3 There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications
should cover all classes of workmanship, materials and equipment commonly involved in constructions,
although not necessarily to be used in a particular works contract. Deletions or addenda should then adapt the
General Specifications to the particular Works.

4 Caremust be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as possible,
otherwise recognized international standards may also be used.

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possibleto the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer
has priced the item as described in the Procuring Entity's design included with the tender documents

GENERAL REQUIREMENTS

Introduction

These specifications cover the construction of the works as shown on the drawings and listed in the Bills of
Quantities and shall be read in conjunction with the Contract Documents as listed in Volume I, Instructions to
Tenderers.

All references given are intended solely for the convenience of those using the above documents and shall be in no
way exclude the application of the other clauses in the documents which may, in the opinion of the Engineer
have any bearing on the point in question.

Location

Athi Water Works Development Agency (AWWDA) covers an area of 3,810 square kilometres with a
population of over 5.5 million people and a population density of 8,472.48 persons per square kilometre. The



Athi Water jurisdiction area covers Nairobi City, Kiambu and Murang’a Counties.

The geology of the Athi Water consists of volcanic rocks of the Pleistocene age and basement system rock of
Achaean type. Volcanic rocks occupy the western part of the county bordering the Aberdare’s while rocks of the
basement system are in the eastern part. Porous beds and disconformities within the volcanic rock system form
important aquifers, collecting and moving groundwater, thus regulating water supply from wells and boreholes.

The topography and geology of the county is both an asset and liability to the county’s development. The highest
areas form the rain catchment areas from where most of the rivers draining the county originate. The terrain is
dissected creating the menace of landslides and gully erosion. The numerous streams and valleys necessitate the
construction of numerous bridges to connect one ridge to the other; construction and maintenance of roads are
therefore made difficult and expensive. Soils emanating from the volcanic activity are generally fertile and important
for agriculture. The slopes in the rich volcanic soils on the higher altitudes are particularly suitable for tea growing.

Scope of Works
e Drilling & Equipping of 4No boreholes

e Construction of 4No. Elevated steel water tanks with associated water reticulation networks, 8No.
Water Kiosks and 4No. pump control houses,

e Laying of 8km water pipeline
Quiality and Approvals

In view of the specialized nature of the drilling work, drilling may only take place under the direct supervision of the
Project Manager who will provide an on-site supervisor at all times. The Project Manager will provide instructions
regarding borehole depths and depths for screen installation and will supervise the placing of the gravel pack as
well as borehole development and aquifer testing and water quality sampling.

When the Contractor experiences particular technical problems and he or his operator seeks help or advice from the
Employer and/or the Project Manager and this is granted, it will only be on the condition that the Employer and/or
the Project Manager does not accept responsibility, if such advice or help does not lead to a successful solution of the
problem, or results in damage to the Contractor.

The Contractor shall provide all ladders, access lighting facilities and assistance and all things necessary required
by the Project Manager to inspect any part of the Works.

The materials and workmanship shall be the best of their respective kinds and to the approval of the Project Manager.
The words “to the approval of the Project Manager” shall be deemed to be included in the description of all items
relating to design, construction, installation and materials and workmanship for the due execution of the Works.

The Contractor shall submit all data, details and samples as necessary and as reasonably requested by the Project
Manager of all materials that the Contractor proposes to use in the Works. Method statements which adequately
demonstrate the Contractor’s proposed method of working, methods of maintaining safety and compliance with the
programme shall be submitted for the Project Manager’s approval prior to the commencement of work on any area
of the Site.

Where the Contractor is responsible for the preparation of construction documents to describe the permanent
works, such construction documents shall be approved prior to the procurement of any materials or commencement
of any work to which the documents relate. No materials, Plant or equipment shall be procured for the Contract and no
work, permanent or temporary, shall commence without first obtaining the Project Manager’s approval.

All materials, Plant and equipment supplied shall be designed for operation under the above described conditions.

Construction Documents



Drawings and Documents which are to be submitted by the Contractor to describe the Permanent Works shall
become Construction Documents upon their approval.

All drawings, technical specifications, bill of quantities, schedules, cost estimates; programme and other information to
be submitted by the contractor shall be in English and shall be submitted for approval in triplicate. Following
approval, the contractor shall supply a further five copies to the Project Manager. Construction Documents shall not be
departed from without the approval of the Project Manager.

All drawings and documents submitted by the Contractor shall have been checked, signed and be ready for issue and
shall bear:

) Title of the drawing or document;

) Scale;

° Date;

. Work item reference number complying with an approved numbering system;

. Name and references of the Contractor;

° Names of the employer and the Project Manager;

° Date of approval by the Contractor and the signature of the person responsible for approval.

Drawings and documents submitted for approval shall be delivered to the Project Manager’s office as designated by the
Project Manager.

Unless otherwise specified the Contractor shall allow a minimum of 14 days, after the date of receipt by the Project
Manager for approval of drawings and documents by the Project Manager.

Operation and Maintenance Manuals

The Contractor shall submit to the Project Manager for approval four copies of the Operation and Maintenance (O&M)
Manuals.

The Contractor shall supply the final version of the O&M Manuals prior to the issue of the Taking-Over Certificate
for either the whole of the Works or the respective Section or part of the Works. Each set shall be bound together in a
stout plastic or other approved cover.

O&M Manuals shall be supplied written in English language, all parts and equipment listings shall be in English.
Level Datum

Before the commencement of constructional work the Contractor shall establish, in a position to the approval of the
Project Manager, steel datum pegs which shall be securely concreted in. The level of these pegs shall be established
and agreed with the Project Manager and all levels used in the construction of the Works shall be referred to these
established datum points. The correctness of this datum shall be checked at regular intervals during the construction
period as agreed with the Project Manager.

Where possible construction drawings and all levels used for construction shall be referred to the national height
datum as defined by the Survey of Kenya. The Contractor shall be responsible for obtaining the location and
values of the permanent bench marks. In cases where such bench marks do not exist, the site datum shall be
agreed with the Project Manager.

Setting Out of the Works



The site layout drawings show indicative site layouts. Prior to commencing construction, the Project Manager will
agree with the Contractor the basic information supplementary to that shown on the Drawings such as the position of
manholes, chambers, centre-lines and base- lines sufficient for the Contractor to locate the Works.

The Contactor shall prepare detailed setting out drawings and data sheets as necessary and submit them to the
Project Manager in triplicate for approval. Any modifications to the setting out drawings or data sheets required
by the Project Manager shall be made by the Contractor and resubmitted for final approval. Should it be necessary
during setting out or during construction for the approved setting out details to be amended, the Contractor shall
amend the drawings or data sheets or make new ones for approval as required by the Project Manager.

For pipelines, the Contractor shall in the presence of the Project Manager set-out the pipeline alignments in accordance
with the indicative alignments shown on the drawings taking into account physical features on the ground, any
existing services, any requirements of relevant Authorities and any changes deemed necessary by the Project
Manager, confirming the locations of all valves, air valves, washouts, hydrants and bends.

The Contractor shall prepare and submit to the Project Manager, at an approved scale, plans of the pipeline route and
profiles of ground levels after any initial clearing of the wayleave or easement showing the proposed pipe invert levels
and precise chainages for all valves and fittings for approval. Following approval the Contractor shall submit to the
Project Manager two copies of the agreed alignment and profiles.

Boundaries of Works

The Employer shall provide the Site upon which the Permanent Works are to be constructed. Where a drain or pipeline
is to be within an existing road or track reservation or is otherwise located in land designated Public Domain the Site
width will be restricted to the limit of the public land. The existing boundary fences and walls shall not be disturbed
without prior approval of the Project Manager and, unless road diversions and closure notices are approved and posted,
carriageways shall be left available for the safe passage of traffic.

The Employer or the Project Manager will obtain the necessary permission for access to the drilling sites, but if any
access road or bush clearing to provide access to the drill sites will be the responsibility of the drilling Contractor. The
contractor shall make own investigation to satisfy themselves on level of scope related to site access and maintain the
access throughout the contract It is a recommended to use locally available unskilled labour for this purpose. The
Contractor at his own cost will repair any damage to the surface of any private roads, fences or gates by the
contractor‘s plant and equipment. Drilling mud pits and others must be properly filled and leveled after completion of
the drilling activities.

Any other damage to private property will be handled strictly according to the General Conditions of Contract.

The Contractor shall not enter upon or occupy with men, tools, equipment or materials any land other than the site
without the written consent of the owner of such land.

On occupation of the Site or other land the Contractor shall provide such fencing, as required.
Work through Private Land

In order that the necessary parts of the Site which are on private land may be obtained the Contractor shall supply
the Project Manager with full information of his programme sufficiently in advance of the dates upon which the
Contractor proposes to enter upon each areas of the Site. The Contractor shall where required, in consultation
with the Project Manager, programme the Works to designate the areas of the Site to which the Contractor is to be
given possession and the sequence of taking possession.

The Contractor shall obtain written approval before entering upon any private land or cutting through ditch, bank,
hedge, wall, fence or any other form of boundary marking and he shall carry out all reasonable requirements as
approved by the Project Manager in the matter of reinstatement.



Public Utility Mains and Services

Where the Contract indicates the positions of existing services or apparatus the positions shown are believed to be
correct but no warranty is given as to the accuracy or completeness of the information.

It shall be the responsibility of the Contractor to obtain all information available from the Public Utility Authorities
regarding the position of existing mains and services and he shall copy this information to the Project Manager as soon
as he obtains it.
The Contractor shall carry out excavation works in a manner which safeguards any existing services, including hand
excavation as necessary and shall be responsible for the cost of any repair work necessitated by damage caused by
him to any main or service and for any costs arising from the disruption.
The Contractor shall obtain all information and assistance from the Public Utility Authorities for the locating of the
mains and services and shall agree with the Project Manager any trial excavation which may be necessary to confirm or
establish these locations.
The Contractor shall be responsible for locating all existing services, whether known to the Public Utility Authorities
or not, and shall conduct his own survey as necessary to accurately locate all services. All efforts to identify these
existing services shall be carried out in advance of conducting excavation for the permanent works.
Any temporary or permanent diversion of mains and services shall be agreed with the appropriate Authority.
Safeguards to Existing Pipes, Cables, Structures
It shall be the Contractor’s responsibility to safeguard by means of temporary or permanent supports or otherwise all
existing sewers, pipes, cables, structures or other things which would be liable to suffer damage if such
precautionary measures were not taken.
Safeguards shall be to the approval of the Project Manager and of the undertaker or owner concerned.
Records and Drawings
Daily drilling records must be kept in duplicate by the contractor for each borehole in progress on the form
provided. In addition the contractor shall provide separate records for each borehole upon completion (borehole
completion form). The relevant information needed to be contained in these records.
The daily drilling record must be signed by both the drill operator for the contractor, and the Project Manager’s
representative on site at the end of each daily shift. It shall be prepared in duplicate in English language. The Project
Manager will retain the original. The contractor for invoice completion shall use the completed daily drilling records.
The work sheets will contain the following information:
(@) ) Drilling Rig
1) The location of drilling site.
2) Make, model, type & size of drilling rig.

3) Statement of each operation conducted and time taken, including breakdowns, including type of work
performed and number of hours on each type of work.

4) Names of all crewmembers.

5) Size of hole and meters drilled per shift.



6) Log of soils penetrated.
7) Length and size of casing installed
8) Length and size of screen installed.
9) Length and size of observation pipe installed
10) Length and volume of gravel pack, seal or back fill emplaced
11) Any problems encountered.
12) The result of bail tests, mud monitoring or other tests carried out.
13) Total standby time to the nearest minute.
14) Well logging
15) Development method and time to the nearest minute
b) Test pump Unit
1) Location.
2) Make, model & capacity of test pump.

3) Statement of each operation conducted and time taken, including breakdowns, including type of work
performed and number of hours on each type of work.

4) Names of all crewmembers.

5) Test pump setting.

6) Size of test pump column.

7) Total test-pumping time in minutes (total time must agree with pumping test data sheet).

8) Total standby time to the nearest % hour.
For sites where the Contractor undertakes permanent works Record Drawings shall be submitted to the Project
Manager, for approval, in the form of As Built Drawings. Record Drawings shall be prepared to an approved
format, and scale in line with the construction drawing.
Connections to Existing Pipes, Cables and Equipment
The Contractor shall be responsible for joining up and making connections between pipes and cables laid by him
and existing pipes and cables. The Contractor shall submit to the Project Manager a drawing showing the details of

the connection, and shall state the date on which the particular connection is required, and the work shall not proceed
until the Project Manager’s approval has been given.

The Contractor shall be responsible for ensuring the compatibility of new pipes and cables with existing pipework,
cables, tubing and equipment.



Lighting, Watching and Traffic Control

Where necessary for safety of the public or where required by the Project Manager, the Works shall be properly
fenced and signed. In addition, the Works shall be lighted from half an hour before sunset until half-an-hour after
sunrise and at other times when visibility is poor. The position and number of the lamps shall be such that the extent
and position of the Works are clearly defined. Each Site shall be provided with watchmen as required.

Contractor’s Offices

The Contractor shall provide and maintain offices for the use of his representative and staff to which written
instructions by the Project Manager can be delivered. Any instructions delivered to such offices shall be deemed to
have been delivered to the Contractor.

Offices shall be located to give convenient access to the Works and shall be subject to the approval of the Project
Manager. The Contractor shall be responsible for obtaining the land on which to establish any temporary site offices.

The contractor shall be responsible for making all arrangements for the proper disposal of waste.
Water and Electricity Supplies

The Contractor shall make all arrangements for and provide adequate supply of potable water to each site as necessary
for the execution and testing of the Works and for use by his workmen.

The Contractor shall make arrangements for and provide any electricity supply required for the execution of the
Works, including the Tests on Completion.

Contractor’s Staff and Workmen

The Contractor shall agree to employ Kenyan workers to the maximum extent possible. The Contractor shall provide a
competent Site Agent to the approval of the Project Manager to be in charge of the work who shall not be changed
except with the consent of the Project Manager.

The Contractor agrees that his workmen and employees shall be considered for all purposes in his direct pay and
employ and under his supervision and control. He shall be directly and personally responsible for discharging all
obligations, financial or other, which may be or becoming owing to any such workman or employee or to his
successors, assignees or personal representatives. There shall be no contractual or legal relations of any kind
whatsoever between the Employer and any such workman, employee or any person employed in the performance of
the Contractor’s obligations under this Contract.

The Project Manager may request and the Contractor agrees to accept the request for the immediate removal from
the site of any employee or worker of the Contractor adjudged by the Project Manager to be incompetent,
disorderly, unreliable or of bad character. Such employee shall not again be employed on the Works.

Project Management

Project Control

The Contractor shall provide within his site organization a project management capability to advise and be directly
responsible to the Site Agent. (Contractor’s chief site representative) The duties of the section shall include the
following:

a) Planning and programme preparation particularly in relation to the requirements of the Employer and the
public authorities, and the requirements to maintain water supply and waste water disposal services
where careful detailed arrangements have to be made and adhered to.



b) Planning the execution of the Works in a manner which minimizes disruption to the water supply system
and will permit the efficient and effective commissioning of the water supply system and their respective

components.
C) Ensuring adequate potable water supplies and wastewater disposal services are maintained to all consumers.
d) Continuous surveillance of progress and anticipation of factors likely to affect the timely performance of

the Contract.

e) Making proposal for modification to forward planning and to the programme at an early stage in the light
of factors resulting from (d) above.

f) Continuous appraisal of the Contractor’s methods and routines particularly as to their effect on the
community and property.

9) Forward planning for resource requirements taking due account of possible shortages and delays in the
arrival on site of materials, equipment, plant and personnel and their mobilization for effective usage.

h) Acquisition and process of up-to-date information for progress meetings with the Project Manager. The
preparation of monthly progress reports including an update of the detailed programme and cash flow
forecast which shall include progress photographs as directed by the Project Manager.

The Contractor’s project management staff shall be of adequate ability and experience. Programmes shall be based
upon Critical Path Management (CPM) networks in precedence format and shall be prepared using a suitable PC-
based project management software package approved by the Project Manager.

Reporting shall be in a manner compatible with the Employers project management procedures and shall use the
Earned Value (EV) Technique and shall monitor the actual gross value of work completed against the predicted value.

Monthly Statements and Certificates

Monthly statements and certificates shall be submitted in an approved manner and format. In addition to the statements
submitted in hard copy the Contractor shall submit a computer copy using data base software as prescribed by the
Project Manager. The statements and certificates shall detail the measured value of the work completed on each item
of the Works in such detail that the Project Manager can identify location and measurement of each item. A location
shall constitute a single structure such as a reservoir, pump station or section of a pipeline or a component of a system
such as a pipeline valve complex.

Each item shall be uniquely identified in accordance with the numbering system as instructed by the Project Manager.

Progress Meetings

The Contractor shall provide a suitable venue, near the vicinity of the Site, and arrange progress review
meetings to be chaired by the Project Manager at monthly intervals to coincide with submission of monthly
progress submissions. The Contractor shall allow for attendance by the Project Manager and up to 4 representatives
of the Project Manager’s or Employer. The meetings shall be attended by the Contractor’s senior representatives,
Site Agent and other members of his senior staff as may be deemed necessary.

Equipment for the Employer

The Contractor shall hand over to the Employer on completion of the Works a complete set of tools and equipment
together with spare parts and fittings to facilitate the maintenance and operation of the installed works.

Facilities for Survey and Inspection by the Project Manager




The Contractor shall make available technicians and such labour, materials and safety equipment as the Project
Manager may require for inspections and survey work in connection with the Works. The Contractor shall provide all
necessary tackle, test equipment, access, labour, staff and any other thing the Project Manager may reasonably require
in order that he may safely, conveniently and quickly carry out such inspections as he deems necessary at anytime
during the execution of the Works and during the Defects Liability Period. The Project Manager, his representative
and assistants, shall not inspect any area of the Works where they deem the safety provision to be inadequate and the
Contractor shall undertake any work required by the Project Manager in order to make it safe.

Inspections by the Project Manager during Defects Liability Period

The Project Manager will give the Contractor due notice of his intention to carry out any inspections during the
Defects Liability Period and the Contractor shall thereupon arrange for a responsible representative to be present at
the times and dates named by the Project Manager. This representative shall render all necessary assistance and
shall record all matters and things to which his attention is directed by the Project Manager.

Protective Clothing and Safety Equipment

The Contractor shall provide for the Project Manager, his Representative and assistants any additional protective
clothing and safety equipment necessary for the proper discharge of their duties on the Site.

The Contractor shall provide any necessary protective clothing and safety equipment for the use of authorized visitors
to the site including the Employer and his staff and representatives and those of any relevant authority who have reason
to visit the Site.

Language of Correspondence and Records

All communications from the Contractor to the Project Manager shall be in the English language. All books,
timesheets, records, notes, drawings, documents, specifications and manufacturers’ literature shall be in the English
language. If any of the aforementioned is in another language a certified translation in English shall be submitted to the
Project Manager.

Standards and Requlations

Each and every part of the Works shall be designed, constructed, manufactured, tested and installed in accordance
with an internationally recognized standard, Code of Practice, or Regulation applicable to that part of the Works.

Such standards and codes shall include:
a) British Standard Specification last published.
b) International Electromechanical Commission, where available (IEC).
C) International Organization for Standardization (1SO).

The Contractor shall provide and keep permanently on site copies of such standards as may be directed by the Project
Manager and shall make them available to the Project Manager as required.

Equivalency of Standards and Codes

Wherever reference is made in the Contract, including Specifications, Drawings and Bill of Quantities, to specific
standards and codes to be met by the goods and materials to be furnished, and work performed or tested, the
provisions of the latest current edition or revision of the relevant standards and codes in effect shall apply, unless
otherwise stated in the Contract. Where such standards and codes are national, or relate to a particular country or
region, other authoritative standards that ensure a substantially equal or higher quality than the standards and codes
specified will be accepted subject to the Project Manager’s prior review and written consent. In the event the Project
Manager determines that such proposed deviations do not ensure substantially equal or higher quality, the Contractor
shall comply with the standards specified in the Contract.



Quality Control

The Contractor shall be responsible for his own quality control and shall provide sufficient competent personnel for
supervising the Works, taking and preparing samples and for carrying out all necessary tests.

Units

The International System of (metric) Units as set out in ASTM E380 shall be used throughout the Contract except
where otherwise provided.

Inspection and Testing during Manufacture

The performance of each item of Plant or Pipe shall be tested in accordance with the Specification to the
requirements of the Project Manager.

Test certificates in triplicate shall be submitted by the Contractor to the Project Manager within 2 weeks of the
date of the tests. Type tests are not acceptable. Test certificates shall be supplied for tests carried out on the actual Plant
being supplied.

Plant shall not be dispatched from the manufacturer’s works until it has passed the specified tests and approval been
given by the Project Manager.

The Project Manager shall at his discretion witness tests of individual items of Plant at the manufacturer’s works.
The Project Manager shall be given three weeks’ notice in writing before such tests are to take place.

The acceptance by the Project Manager of any item of Plant or equipment after testing at the manufacturer’s works
shall in no way relieve the Contractor of his responsibility for the correct performance.

Conformity Visit for Drilling Rigs and Contractor’s Equipment
Before erection of the drilling rig at the first borehole location, the Project Manager will verify that the
Contractor‘s has mobilized the equipment listed in the Contract. No authorization to start the drilling works will be

given if equipment is not mobilized as listed.

At any moment during drilling operations, the Project Manager may interruption works operations if the
equipment mobilized by the Contractor differs from those listed in the Contract.

Method for Boreholes Construction
Location of boreholes

The final locations of boreholes will be given by the Project Manager, with a minimum 5 days’ notice before
erection of rig at site.

Drilling techniques
a) Depth and boreholes design
The boreholes to be drilled will be required to penetrate thickness up to 10 m to 20 m soil or poorly consolidated
sediments. The contractor should indicate clearly in his proposal the drilling technique he will operate for drilling the

first poorly consolidated levels.

The required drilling technique down to a depth of about 230m is rotary drilling with bentonite accepted in the
drilling fluid (see 8 5.4 for characteristics of the drilling fluid).

b) Centralisers and end plug



In order to achieve the required borehole linearity, all casing permanently installed in wells should be fitted with
centralisers at 6 meter intervals or as otherwise directed by the Project Manager. The centralisers should be factory
manufactured from spring steel straps welded to hinged steel collars to the approval and direction of the Project
Manager.

A factory manufactured stainless steel end plug will be installed at the bottom of the screen and tubes.
c) Gravel pack installation

A special attention will be paid to quality of gravel pack installation. The mud circulation should be maintained
during gravel pack installation.

No gravel pack could be installed in the well without use of a cross-over tool. With this tool, the fluid and filter pack
pumped down through the drill pipe will discharge bellow the packed associated to the cross-over tool while the
return flow will be conducted up through the packer into the annular space around the drill pipe. The stinger pipe
below cross-over tool will extend to some 1 m of the bottom of the screen.

In order to prevent undesirable separation of coarse and fine fraction of the gravel pack, the uniformity coefficient of
the mixture will be lower than 2.5 (see 8§ 5.6. Characteristics of the gravel pack). In order to check the perfect
installation of the gravel pack, a 3m piece of telltale screen will be installed above the production screen, inside the
telescoped section.

d) Partial backfilling of wells

The Contractor may be required to backfill an existing well to a depth specified by the Project Manager. The
backfill material will consist of sand and ten millimeters by twenty millimeters crushed or graded gravel or other
sized gravel. All such backfill material must be approved by the Project Manager before being used in the well.

e) Cementation under pressure
The Cementation under pressure should be done from the bottom through a cementing shoe: the annular space shall be
filled in by cement up to cement appears at the surface. If cement fail to reach the surface, the Contractor, should at
his own cost and to the satisfaction of the Project Manager, demonstrate that the cement is continuously sealing the
casing from the bottom to half of the cemented depth. It should then continue the cementation from the surface
and finally demonstrate at his own cost and to the satisfaction of the Project Manager, that cement is continuously
sealing the whole casing.

Should the Contractor fail to conduct these operations to the satisfaction of the Project Manager, the borehole
may be declared lost.

f) Failure of casing strings to enter well

In the event that any string of casing will not enter the well, the casing will be removed and the well will be reamed
or re-drilled. If the string of casing still does not enter the well, the well will be declared lost.

Drilling Sequence
e Dirilling of the poorly unconsolidated levels, up to 10 to 20 m
e Installing of a surface casing from the bottom of the hole to the surface
e The surface casing will be fixed in position by cement being placed in the bottom half meter of the hole by

tremmie pipe installed inside the casing, to ensure that the surface pipe remains plumb, and that there
is an annular seal for the cement. The annular space between the well and the surface casing will then be



filled with cement up to 1 m below ground surface. Once in place the cement will be allowed to set for a
period of 12 hours

e Dirilling of the borehole down to a depth of about 230 m (diam. 20 or 22”) below the ground.

e An electrical well logging shall be performed and decision can be taken to continue drilling (come back to
previous indented line)

e The extrados of the casing is cemented under pressure from the bottom up to the surface. The
Contractor will provide all necessary equipment to ensure the correct and successful displacement of the
cement. Before proceeding with the cementing of the casing, circulation should be established around the
casing without any loss and on completion of the cementing some cement should return to the surface.

e The cement is allowed to set for 24 hours minimum
e Gravel pack shall be installed beneath the screens and tubes using a cross-over tool.
e The borehole is then developed
e A full pumping test is completed
e The well head is constructed
Sampling and logging
a) Formation Sampling

Representative samples of the strata penetrated will be collected every meter (or as otherwise directed and approved
by the Project Manager), by whatever method is standard for the drilling technique in use.

A sample of the formation cuttings will be removed from the drilling medium by collecting the sample in a screen, or
by collecting a large sample of the drilling fluid and allowing the cuttings to settle out. Care will be taken to ensure
that the sample is representative of the material being drilled and not contaminated by hole erosion or cavings.

The samples will be placed in approved and appropriately marked heavy plastic sample bags and handed over in a
sturdy box to the Project Manager. The sample box will be a container fitted with individual compartments for the
samples. A card will be inserted into each compartment along with the sample, indicating, in water-proof ink, the
depth from which the sample was recovered.

When requested by the Project Manager, the samples will be displayed in a neat and organized manner so that the
entire geologic section is clearly represented.

b) Well head logging

Penetration rates, measured as minutes per meter drilled, must be recorded for every meter in the drillers log in regard
with the pressure on the tool. The Contractor must report immediately to the Project Manager‘s representative on
site any changes in the penetration rate. The penetration rate report must include the method of drilling used and if
any changes in the drilling method must be recorded its depth and time of change. Drilling interruption for flushing
without drilling, stoppage during installation of additional drill pipes; breakdowns, etc must be properly recorded so
that the drilling rates can be properly interpreted purely based on tame taken for drilling.

The contractor shall endeavour to operation in such a way as to detect water strikes by noting increases in flow rates.
For this purpose marsh funnel and stopwatch must be available. In order to measure yield rates during drilling and so
to obtain an indication of water strikes, the return water must be directed through a gauging weir consisting of a 900
weir plate (V — Notch) installed at a suitable point in the return water circulation system. The dimension of the V-



Notch should be at least 800mm wide across the top and the V and 400 mm vertical depth.
Borehole development and cleanup

Well development will be conducted with successively both airlift pump system and interrupted over-pumping. All
well development methods and chemicals must be approved by the Project Manager.

For airlift pump system, it is a requirement that the double-tube airlift method to be used by the drilling contractor for
the development of boreholes. Development must begin from the bottom of the borehole, the apparatus being placed
about 1 m above the base of the borehole. The air is turned on and off repeatedly to agitate the fine material within the
gravel pack and the surrounding formation. This process continued every two meters upward within the borehole
until the static water level is reached. Once this is completed the apparatus is lowered to the bottom of the
borehole to remove sand and gravel and the borehole is then further airlifted until the water is totally clean to the
satisfaction of the Project Manager.

For interrupted pumping, the pumping shall be done at rates up to 2 times the design capacity. The pumping
should be carried outin at least 5 steps, which should include pumping rates of 0.25, 0.5, 1, 1.5 and 2 times the
design capacity, with no check valve nor foot valve present. Pumping shall be conducted in 5 minute cycles.

Development shall continue for a minimum of 6 hours air-lift development plus 3 hours interrupted pumping
development and until the discharge water is clean and free of sand (i.e. no more than 1 cm diam. sand stain test) or
until such time as the Project Manager finds acceptable. No payment shall be made for the extra hours necessary
after 15 hours of development.

Borehole Disinfection

The Contractor shall at all times take every precaution to ensure that the borehole is kept free of contamination. The
Contractor will ensure that formation stabilizer material is disinfected prior to installation.

Disinfection of the borehole shall be undertaken immediately after the borehole development process has been
completed. The Contractor will devise a method for the disinfection procedure that meets the approval of the Project
Manager. The Contractor will include the cost of the disinfection process in his unit process for borehole construction.

The Contractor shall ensure that the disinfecting agent is uniformly applied throughout the entire water depth of the
borehole. The disinfecting agent may be placed by a tremie pipe of sufficient length to extend to the bottom of the
borehole. The disinfecting agent shall be applied through the hose that shall be raised and lowered to achieve
uniform distribution of the solution throughout the borehole.

Concrete slab, well heads and capping of boreholes

a) Sanitary seal

The annular space between the borehole and wall of the surface casing shall be grouted for sanitary seal for a depth
not less than 2 m below ground surface with mixture of cement and water slurry by a pour-in method from the top.

Cement grouting shall be carried out in one continuous operation before initial setting of the cement occurs.
Regardless of the method used, the grout shall be introduced at the bottom of the space to be grouted. In no
circumstance will this be less than 2 m below the wellhead. The method proposed by the Contractor will be changed
or modified if and required to suit the local conditions.

b) Construction of concrete slab

After the completion of the borehole to the satisfaction of the Project Manager, the Contractor if must excavate
around the sanitary seal until reasonably firm formation is reached.

The ends of the surface casing shall be cut off 0.5 m below the surface level.



The Contractor shall construct a reinforced concrete block (with 12 mm steel reinforcing rods at equal spacing) with the
surface dimension of 1 m width, 1 m length and 1.5 m high (1 m below the surface level, 0.5 m above the surface
level). Surface of the concrete block will have a divergent slope.

The well casing must protrude 0.2 m above the concrete block unless otherwise specified by the Project Manager.

The wellhead block shall be cast around the surface casing in accordance with the Contract drawings, with 0.5 m
inside the concrete slab.

c) Wellhead block and capping

The wellhead block without artesian pressure is detailed in the drawings section. The Contractor shall supply all
materials and carry out the construction of the wellhead according to the following instructions:

e On the top of this casing, a welded flange (stainless steel, 10 mm tick);

e Over the flange, a capping plate (stainless steel, 10 mm tick) bolted together with the coupling in 8 points
and welded in 10 points.

The wellhead block with artesian pressure will be equivalent to the above, but should stand up to 3 bars pressure.
The well head shall be marked with the well number, in a manner approved by the Project Manager.

Lost boreholes and abandonment

a) Failure to complete wells
Should any accident to the plant, jamming of the tools or casing, collapse of the borehole, or any other causes due to
the Contractor‘s negligence, prevent the satisfactory completion of the works, the borehole shall be deemed to be
lost and no payment shall be made for that borehole or for any material not recovered there from, nor for any time
spent during operations or while attempting to overcome the problems. The option of declaring such lost well shall
rest with the Contractor.
In the event of a well potentially being deemed lost, the Project Manager may where possible redesign the well so that it
is of use to the Employer and payment will be made in accordance with quantities and rates written in the Contract
document. Should it not be possible to do this, the well shall be declared 'lost'.
A well may also be declared lost by the Project Manager if it is not completed as required due to uncontrolled
caving, lost tools down-hole which cannot be recovered, lost circulation zones, unsuccessful cementing or any other
reason which leads to failure of completion and which renders the well useless or of little value to the Employer.
A lost hole should be neutralised by a full cementation at the satisfaction of the Project Manager.
No payment shall be made for a lost well and its neutralisation.
In the event of lost well the Contractor shall drill a new well at a site indicated by the Project Manager.

b) Fishing
Under no circumstances will the Employer pay any charge for time spent on fishing operations due to the
Contractor's negligence, broken drill string components, stuck pipe, junk in the hole or any other reason. Contractors
are advised to assure themselves of the good condition of all drill string components and maintain adequate wellhead

security at all times.

c) Abandonment



The Project Manager shall have the right at any time during the progress of the work to order the abandonment of a
borehole.

The Contractor thereupon shall withdraw the casing from the borehole, if applicable, and salvage or attempt to
salvage all such materials as the Project Manager shall direct and/or up until the Project Manager revokes such
direction and shall fill in or leave the borehole to the satisfaction of the Project Manager. Aquifers may be sealed by
cement.

Payment shall be made for such abandoned boreholes at the rates and tariffs shown in the Bill of Quantities.
AQUIFER TESTING AND WATER QUALITY
Introduction

The aquifer pumping test is a thorough and precise test of the characteristics of the water bearing formation in the
vicinity of the well. It is of prime importance that the Contractor correctly monitors test pumping operations to
ensure that accurate data is obtained. Testing work will be carried out with the intent of maximising the chances of
success in completing tests within the allocated period of time.

For testing operations, the pump test will be installed at the bottom of the pump house, i.e. the bottom of the casing.
Calibration test

Before beginning the actual tests on each well, a calibration test must be undertaken. This involves checking that
all equipment including the pump, generator, manometer and pipes are working satisfactorily. The discharge pipeline
shall be checked for leaks. The gate valve shall be graduated and relative discharge positions marked in preparation
for the step test. Once the calibration test has been completed the well must be allowed to recover to the
satisfaction of the Project Manager, before the actual test pumping operations can begin.

The cost of the calibration test shall be uniformly spread over the pump test items of the Bill of Quantities.
Tests sequence and duration

If calibration test shows that a well has sufficient capacity to be interest, pump testing shall be carried out. The
following two types of test may be conducted according to the instruction of the Project Manager.

e Continuous Step Draw-Down test: The Step Draw-Down test shall have six (6) steps of one (1) hour
each, without rest period. The test shall begin with the lowest discharge rate (about 1/5 of the pump
capacity) and increase consecutively until the maximum discharge rate is reached. (about 150% of the
planned well vyield). Upon completion of the step drawdown test, a step recovery test shall be
undertaken, which should normally last for at least two (2) hours or as otherwise directed by the Project
Manager.

e Constant discharge test. Constant discharge tests will be hundred twenty (120) hours in length
followed by a twenty four (24) hours recovery period, at a pumping rate close to the planned well
yield (70 I/s or 115 I/s). The Project Manager or his representative during the test on the basis of
the measurements made and his analysis may increase or reduce both periods thereof.

The pump test shall be terminated only upon the written notice of the Project Manager or his representative.

The test pump cannot be removed from the well during the recovery periods.

The pumped water during pumping test should not be allowed to from pools to avoid re- infiltration in the
vicinity of the wells. If the Project Manager feels that infiltration would take place around the well he can order

the Contractor to dispose the water by means of discharge pipes toward a nearby natural drain over a distance
where infiltration in to the aquifer during testing is negligible.



Water level measurements

During the period of the tests, the Contractor shall measure and record water levels in the pumped well. For
measurement of water levels in wells, pressure meter or electric water level indicators shall be used.

If water level indicator is used, the Contractor shall have at lest two water level indicators on each site. In the tested
well, the measurement will be done through a temporary measurement pipe which shall be deep enough to reach the
top of the pump.

The water level measurement will also be done in up to 2 neighbour wells designated by the Project Manager.

For the tested borehole, the following time intervals are recommended:

Every 1 minutes from 0 to 10 minutes of pumping
Every 2 minutes from 10 to 30 minutes of pumping
Every 5 minutes from 30 to 60 minutes of pumping
Every 10 minutes from 60 to 360 minutes of pumping
Every 15 minutes from 360 to 600 minutes of pumping
Every 30 minutes from 10 to 24 Hours of pumping

Every 60 minutes from 24 to 72 hours of pumping

Flow measurements

Flow measurements shall be made by means of a gauging weir consisting of a 900 weir plate (V — Notch) as
described in the drawing section.

Flow measurements will be made for any water level measurement.
The contractor is responsible with mobilising testing pump with sufficient capacity to meet the planned well yield.

Interruption of the test pumping

The discharge rate during the pumping shall be maintained within five per cent of the rate established by the
Project Manager and the Contractor shall maintain uninterrupted pumping during the period of all tests. If not so, the
Project Manager may declare the test interrupted. Shall the Contractor fail to provide accurate water level and flow

measurement with the recommended frequency, the Project Manager may also declare the test interrupted.
No payment will be made for the elapsed time of the test prior to the interruption.
Unless otherwise directed by the Project Manager, interrupted tests shall not be restarted until sufficient time has
elapsed for complete recovery of the water levels in the pump or observation well and shall not be considered to be
a part of the pumping test for purposes of payment even though water level measurements shall be made during
that period by the Contractor if so directed by the Project Manager.
Reporting
The contractor shall record test-pumping data on prepared sheets after the approval of the Project Manager. The
data sheet shall be filled in the English language. The data sheets prepared in triplicate shall include the following
information:

1) The location of the well being tested.

2) The physical characteristic of the well including depth, diameter, size length of casing screen setting
and length of screen.

3) Characteristics of the test pump



4) Depth of setting of the test pump in meters.
5) Date and time of start and finish of pumping test.

6) Static water level at commencement of test, dynamic water levels and discharge rates at prescribed time
intervals.

7) Draw -down recovery after pumping is completed.
8) Date and time of start of removal of test pump from the borehole.
Water samples and analysis

Water samples for water quality analysis must be collected during the pumping test as directed by the Project
Manager. Each sample consists of 4 containers as in a glass or suitable plastic container of 1-liter capacity each.

Water samples should be clearly marked showing name and number of well, date of sampling, hour of sampling,
temperature and conductivity of water during sampling and signature of person taking the sample.

2 sets of samples are dedicated for future ICP-MS analyses and will be stored. 1 set will be stored for
cross-check analysis if required.

One sample shall be sent to a Laboratory approved by the Project Manager within 12 hours after sampling. During
transportation, the sample shall be kept in an isotherm box.

The contractor shall carry out water analysis for at least the following:-:
e Temperature
e Electrical conductivity at 25°C
e pHat20°C
e Cations: Ca++ Mg++ Na+ K+ and total Fe
e Anions: Cl-, NO3-, SO4-- and HCO3-
Note:
a) The Project Manager may order additional analyses if deemed necessary to achieve project objectives
b) Contractor is responsible in ensuring that the samples are stored in corrtect temperature condition throughout the
contract, if deemed necessary the contractor shall provide air-conditioned room exclusively for storing the
samples.
c) Time of storing: till the demobilization.
QUALITY OF MATERIALS AND WORKS
Erection of drilling machine at borehole site

The drilling machine must be erected at the borehole site in such a way that the hole will be drilled within 1 m of the
marks which is shown to the contractor by the Project Manager.

No payment will be made for a well not located at the designed site.



Verticality and alignment of boreholes

The wells will be drilled and cased straight and vertical, and all casing, screen or liners will be set plumb and true to
line.

Upon completion of drilling or at any other time, the borehole shall be tested for verticality and straightness using
deviation-measuring instruments like Inclinometer, Draft Indicator...etc provided and operated by the Contractor at
the Contractor‘s own expenses. Readings of deviation and direction will be taken at three meters depth intervals.
Deviation shall be no more than 10%.

After pump house casing installation, verticality will be tested by the plumb-bob method. The dummy will consist
of an axially suspended cylinder (or cage-ring) at least 7 m long with an external diameter as specified in the
Conventional Code of Testing Boreholes. The suspending wire should be less than 5 milimetres diameter of uniform
cross section with no kinks. Dummy should freely be passed down the borehole without force. Dummy is provided and
operated by the Contractor at the Contractor‘s own expenses.

Should the plumb or dummy fail to move freely throughout the length of the casing or hole to the bottom of the
housing line or should the borehole vary from the vertical in excess of above specified value, or beyond limitations
of this test, the plumbness and alignment of the borehole shall be corrected by the contractor at his own expense.

Should the contractor fail to correct such faulty alignment or verticality, the well may be deemed lost. The Project
Manager may waive the requirements of this paragraph for verticality if in his judgment he establish that:-

e The Contractor has exercised all possible care in constructing the borehole and the defect is due to
circumstances beyond his control.

e The usefulness of the completed borehole will not be materially affected.

e The cost of necessary remedial measures will be excessive.
In no event will the provisions of this paragraph with respect to alignment be waived.
Assembling of casing, tubes and screens
The assembling methodology for casing, tubes and screen will be submitted to and approved by the Project Manager
before operation. A particular attention will be paid to the external diameter of tubes and screens, and his
compatibility with cementing or gravel pack installation.
The 1875/8 casing may be coupled to each other either with welds. In order to secure mechanical and corrosion
resistances, the Contractor should submit the certificates and qualifications of the welding operator as well as the
welding procedures to the Project Manager and get his approval before starting operations. All welding electrodes
must comply with the Standard Specifications DIN 1913 or AWS (American Welding Society) standards.

The 1373/8 tubes and screens may be coupled to each other either with tight sleeve connection (ZSM connection 2
rods version).

The 875/8 and 1073/4 (type 2) tubes and screens may be coupled to each other either with tight sleeve connection
(ZSM connection 2 rods version) or with API round threaded connection.

The 10”3/4 (type 1) tubes and screens may be coupled to each other either with APl round threaded connection.
In case of threaded connections, the lubricating compound shall not contain any heavy metal or hydrocarbon.
Characteristics of the drilling fluid and additives

In order to limit the environmental impact and to improve the mud quality, the contractor should use mud tanks.
Hand dug pits for mud are forbidden.



Drilling mud should of biodegradable type and non-toxic and amenable to degradation by an appropriate chemical
agent. The use of bentonite mud is only authorized for drilling of the sealed terrain, i.e. less than about 230 m.

The Contractor must ensure that if the Employer or Project Manager specifies mud drilling, he has the necessary
equipment including mud pumps, viscosity-measuring apparatus, water tanks etc., to enable him successfully complete
the works.

The Contractor shall specify the brand name and manufacturer of any mud or chemicals or additives proposed to be
used and include technical specifications or any other relevant data. Readings of the mud condition (pH, viscosity,
density and sand content) will be collected and recorded as directed by the Project Manager. Steps will be taken
immediately to correct any variations of the preferred values.

A special and permanent attention should be paid to the density of the drilling mud, in regard to the expected high
artesianism of the aquifer. Balanced mud weights will be used for control of the artesian conditions. Barite may be
used for mud weight control.

Where applicable and required, mud dispersing agents (such as glassy phosphate), acids for washing limestone, and
other chemicals applicable to standard procedures may be used as. If polyphosphates are used, it must be followed by
well disinfection. It is recommended, however, to provide a polyphosphate product that already contains disinfecting
agents (i.e. Weltone* or equivalent).

Characteristics of the casings and screens

Surface casing can be standard black steel casing. All other casing, plain tubes and screens will be made of 304L
stainless steel or equivalent.

The 10 %4 tubes and screens characteristics should be:

e Tubes: Internal and external longitudinally welded pipe AISI 304L according to ASTM A312 or DIN
4922 with ferrite content <5% and OD 273 mm

e Tubes and screens: the minimum collapse resistance will be 65 bars for the type 1 (the standard pipe 273
X 9.27 mm should meet this requirement) and 50 bars for the type 2.

e Before shipment material will be picked and passivated according to ASTM A380

The 8 5/8” tubes and screens characteristics should be:

e Tubes: Internal and external longitudinally welded pipe AISI 304L according to ASTM A312 or DIN
4922 with ferrite content <5% and OD 219 mm

e Tubes and screens: the minimum collapse Strength will be 70 bars (the standard pipe 219 x 8,18 mm (Sch
40) should meet this requirement).

e Before shipment material will be picked and passivated according to ASTM A380

All screens to be installed into the boreholes would be with 0.75 mm slot (tolerance 0.2 mm). This slot might be
modified to 1 mm (tolerance 0.2 mm) slot after the first series of tests. The authorized open area will range from 6.5%
to 9.5%, in order to maintain an entry velocity from 2 to 3 cm/s. In case of use of pipe base wire wound screens,
the pipe has to offer an open area significantly higher than the continuous wire open area, and 13% minimum.

All casing and tubes supplied by the Contractor and which will be installed permanently in the boreholes must be
with no circular welding; only longitudinally welding is allowed except to connect the fittings. None of the pipes
will made of short pieces welded together.

All casing and tubes supplied by the Contractor and which will be installed permanently in the boreholes must be



new and must comply with the ASTM standards. The appropriate manufacturer‘s product information pamphlets
with full details of the offered casing, tubes and screens, including method of joining must be provided to the
Project Manager and accepted before installation in the hole. The following information should be engraved on
equipments:

e Customer project name

e Supplier name

e Material

e OD and slot for screens, OD and nominal thickness for tubes
The Contractor will organise at his own costs a qualitative inspection, carried out by a recognized international

certification company (third part inspection — choice of the third party to be given to Project Manager). It must be
held for the release of the equipment at supplier site to check conformity of:

e Origin of stainless steel, traceability during manufacturing process to avoid mix of different stainless steel.

e Quality plan, quality certificate and qualification of manufacturer, welding operators qualifications, welding
procedures

Material manufacturer certificates according to EN 10204 / 3.1
e Dimensional results (slot measurements, tally list)

e X-Ray control of the longitudinal welded joint (for 2% of length over 10% of the pipes number randomly
selected)

e Before shipment material will be picked and passivated according to ASTM A380

e Destructive tensile test (on a partial length of 1373/8, 10 % and 85/8”screen). The Contractor should
demonstrate that these figures are compatible with the weight of columns of screen and tubes.

e Full length destructive collapse test (on pipes and screens 13”3/8 , 10 % and 85/8”)

e Internal pickling report and internal acceptance report of the production, as well as environmental report
on passivation plan

The Contractor will organise at his own costs (covering travel, accommodation for a minimum of 3 days, subsidence)
the participation of two (2) representatives of the Client to the qualitative inspection.

Characteristics of the gravel pack

The gravel pack will consist of quartz sand and gravel will not contain any carbonate calcium. The material must be
clean well-rounded 90 % composed of quartz. The use angular crushed material is not acceptable. Considering the
nature of the aquifer material and the specified screen aperture, the required grain size for 95% of the gravel pack
material should be 1.0 mm to 2,5 mm.

5kg sample of the gravel pack material must be submitted to the Project Manager for approval before use. Such
approval shall be issued in writing and under no circumstances is the contractor to produce gravel for the work until
such approval has been received. Characteristics of the cement

Cement



All cement, which is used, must comply with the Standard Specification DIN 1164, EN 197, DIN 18555 and must
not be older than three months. Unless otherwise instructed by the Project Manager or the Employer, a hardening
agent such as calcium chloride should not be used to accelerate the cement setting process. The normal aggregate
size for use with the cement may not exceed 19 mm unless otherwise stated.

Cement slurry

The cement used for cement slurry will be PORTLAND artificial CPA325 type.

The water used shall be potable water. No less than 800 kg of cement will be used per cubic meter of water.

Cement mortar

The cement used for cement slurry will be PORTLAND artificial CPA325 type.

The water used shall be potable water. No less than 50 kg of cement will be used for 100 | of water. A minimum of 600
kg of cement shall be used per cubic meter of sand.

Tools and accessories

For accessories listed below, the contractor should provide and get approved drawings including all technical details,
quality plan, reference and origin:

Production well head with and without artesian pressure
e Bottom plug;
e Centralizers;
e Handling tools and clamps for pipes and screens (according to EEC safety rules), and,;

e Cross-over tool.
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)

ATHI WATER WORKS DEVELOPMENT AGENCY

AUGMENTATION OF COMMUNITY WATER SUPPLY PROJECTS AND GROUNDWATER
EXPLOITATION WITHIN ATHI WATER WORKS DEVELOPMENT AGENCY AREA OF
JURISDICTION

General Conditions of Contract

1 GENERALPROVISIONS

11  Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated
below. Words indicating persons or parties include corporations and other legal entities, except where the context

requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer.

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the
provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under
the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form
or forming part of the Permanent Works.

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from
time to timeby the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and
plant.



“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the
Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe)
under  Sub-Clause 11.1 [Completion of Outstanding Work and Remedying  Defects],
whichextendsoverthedaysstated intheSpecialConditionsofContract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate].
“Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price
is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment],
other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted
public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including
any annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special
Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].
“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the

Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the



Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but
does not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor,
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect”
or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer”
registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the
Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5
[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the
Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref
actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas,
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as
forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract
Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on
Site for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are
needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of
Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in



accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring
Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed
as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as
the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the
Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix
to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of
them as appropriate.

1.2  Interpretation

In the Contract, except where the context requires otherwise:

a) Words indicating one gender include all genders;

b)  words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded
in writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these
Conditions.

1.3 Communications
131 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:
a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using any
of the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special
Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and
ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to
the addressfromwhichtherequestwasissued.
132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When
a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to
a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the
case may be.
1.4 Law and Language
141 The Contract shall be governed by the laws of Kenya.
142 The ruling language ofthe Contract shall be English.
1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:



a) The Contract Agreement,

b)  The Letter of Acceptance,

c)  The Special Conditions — Part A,

d)  the Special Conditions — Part B

e)  the General Conditions of Contract

f) the Form of Tender,

g)  the Specifications and Bills of Quantities

h)  the Drawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification
or instruction.

1.6 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based
upon the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any)
imposed by law in connection with entry into the Contract Agreement shall be borne by the Procuring
Entity.

1.7  Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, the contractor:

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and
b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or to
become due, under the Contract.

1.8 Care and Supply of Documents

181 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.

182 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until
taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to
the Architect two copies of each of the Contractor's Documents.

183 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all
reasonable times.

184 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, theParty shall promptly give notice to the other Party of such error or defect.

1.9 Timely provision of Drawings or Instructions

191 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted
if any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall
be reasonable. The notice shall include details of the necessary drawing or instruction, details of why and
by when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it
is late.

192 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the
notified drawing or instruction within a time which is reasonable and is specified in the notice with
supporting details, the Contractor shall give a further notice to the Architect and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:
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a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any other associated costs accrued, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, or costs accrued.

Procuring Entity's Use of Contractor's Documents

Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property
rights in the Contractor's Documents and other design documents made by (or on behalf of) the
Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's
Documents, including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of
the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and
communicate the Contractor's Documents for the purposes of completing, operating, maintaining,
altering, adjusting, repairing and demolishing the Works, and

¢) in the case of Contractor's Documents which are in the form of computer programs and other
software, permit their use on any computer on the Site and other places as envisaged by the
Contract, including replacements of any computers supplied by the Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf
of) the Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.

Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be
copied, used or communicated to a third party by the Contractor, except as necessary for the purposes of
the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as
private and confidential, except to the extent necessary to carry out their respective obligations under the
Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particulars
of the Works prepared by the other Party without the previous agreement of the other Party. However,
the Contractor shall be permitted to disclose any publicly available information, or information
otherwise required to establish his qualifications to compete for other projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated
in the Special Conditions of Contract:
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a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor
similar permission for the Permanent Works, and any other permissions described in the
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity
shall indemnify and hold the Contractor harmless against and from the consequences of any failure
to do so; and

b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses
and approvals, as required by the Laws in relation to the execution and completion of the Works
and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity
harmless against and from the consequences of any failure to do so, unless the Contractor is
impeded to accomplish these actions and shows evidence of its diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

¢) the Contractor shall not alter its composition or legal status without the prior consent of the
Procuring Entity.

Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory
Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or
contract execution, and to have such accounts and records audited by auditors appointed by the Procuring
Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants'
attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts
intended to materially impede the exercise ofthe Procuring Entity's inspection and audit rights constitute
a prohibited practice subject to contract termination (as well as to a determination of in eligibility
pursuant to the Procuring Entity's prevailing sanctions procedures).

THE PROCURING ENTITY
Right of Access to the Site

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site
within thetime (or times) stated in the Special Conditions of Contract. The right and possession may not
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the
Contractor) possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any
such right or possession until the Performance Security has been received.

If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the
Contractor right of access to, and possession of, the Site within such times as required to enable the
Contractor to proceed without disruption in accordance with the programme submitted under Sub-Clause
8.3 [Programme].

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give

any such right or possession within such time, the Contractor shall give notice to the Architect and shall

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.
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However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a)  Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and
b)  any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
i) for the delivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

Procuring Entity'sPersonnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b)  take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b)
and (c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the
Environment].

Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with
Clausel4 [Contract Price and Payment].

THE ENGINEER
Architect Duties and Authority

The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are
competent to carry out these duties. The Architect Name and Address shall be provided in the Special
Conditions of Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity
before exercising a specified authority, the requirements shall be as stated in the Special Conditions of
Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority
attributed to the Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's
approvalis required, then (for the purposes of the Contract) the contractor shall require the Architect
toprovideevidence of such approval before complying with the instruction.

Except as otherwise stated in these Conditions:

a)  Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shallbedeemedtoactfortheProcuring Entity;

b)  the Architect has no authority to relieve either Party of any duties, obligations or responsibilities
under the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal,
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the
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Contractor from any responsibility he has under the Contract, including responsibility for errors,
omissions, discrepancies and non-compliances; and

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the
Contractor within 14 days of receipt.

The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions:

a)  Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b)  Sub-Clause 13.1: instructing a Variation, except;
i) Inan emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage
specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance
with Sub Clause 13.1 or 13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor
to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to
abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to
the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the
Contractor accordingly, with a copy to the Procuring Entity.

Delegation by the Engineer

The Architect may from time to time assign duties and delegate authority to assistants and may also
revoke such assignment or delegation. These assistants may include a resident Engineer, and/or
independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment,
delegation or revocation shall be in writing and shall not take effect until copies have been received by
both Parties. However, unless otherwise agreed by both Parties, the Architect shall not delegate the
authority to determine any matter in accordance with Sub-Clause 3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any approval,
check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar
act by an assistant, in accordance with the delegation, shall have the same effect as though the act had
been an act of the Engineer. However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or
instruction.

Instructions of the Engineer

The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings
which may benecessary for the execution of the Works and the remedying of any defects, all in
accordance with the Contract. The Contractor shall only take instructions from the Engineer, or from an
assistant to whom the appropriate authority has been delegated under Clause 3.2.1.

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the
Architec tor a delegated assistant:
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a)  Gives an oral instruction,

b)  receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two working days after
receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as
the case may be).

Replacement of the Engineer

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant
experience of the intended person to replace the Engineer.

Determinations

Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-
Clause3.5 to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to
reach agreement. If agreement is not achieved, the Architect shall make a fair determination in
accordance with the Contract, taking due regard of all relevant circumstances.

The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

THE CONTRACTOR

Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the
Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall have their
origin in any eligible source country.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be
responsible for the designor specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a)  The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance
with the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and
shall include additional information required by the Architect to add to the Drawings for co-
ordination of each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for
such purposes for which the part is intended as are specified in the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the
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Architectthe “as-built” documents and, if applicable, operation and maintenance manuals in
accordance with the Specification and in sufficient detail for the Procuring Entity to operate,
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of
the Works and Sections] until these documents and manuals have been submitted to the Engineer.

Performance Security

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in
a freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special
Conditions of Contract, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after
receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security
shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the
Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, or in
another form approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor
has executedand completed the Works and remedied any defects. If the terms of the Performance Security
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate
by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance
Security until the Works have been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to
which the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from a claim under the Performance
Security to the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after
receiving a copyof the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a
result of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a
specific currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the
case may be, the value of the Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address
shall be provided in the Special Conditions of Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as
Contractor's Representative, the Contractor shall similarly submit the name and particulars of an other
suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
Contractor's Representative or appoint are placement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's
performance of the Contract. If the Contractor's Representative is to be temporarily absent from the Site
during the execution of the Works, a suitable replacement person shall be appointed, subject to the
Architect prior consent, and the Architect shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause
3.3 [Instructions of the Engineer].
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The Contractor's Representative may delegate any powers, functions and authority to any competent
person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect until
the Architect has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said
language, the Contractor shall make competent interpreter savailable during all working hours in a
number deemed sufficient by the Engineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees,

as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

a)  The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

b)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of
the commencement of each Subcontractor's work, and of the commencement of such work on the
Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2
[Termination by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya
to be appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the
Contractor shall have no liability to the Procuring Entity for the work carried out by the Subcontractor
after the assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

a)  The Procuring Entity's Personnel,
b)  Any other contractors employed by the Procuring Entity, and

¢) The personnel of any legally constituted public authorities, who may be employed in the execution
on or near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility
of the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
foundation, structure, plant or means of access in accordance with Contractor's Documents, the
Contractor shall submit such documents to the Architect in the time and manner stated in the
Specification.
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Setting Out of the Works

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified
in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning
of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of
the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference,
but the Contractor shall use reasonable efforts to verify their accuracy before they are used.

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an
errorin these items of reference, and an experienced contractor could not reasonably have discovered such
error and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such costs accrued, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not
reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above
related to thise.

Safety Procedures

The Contractor shall:

a)  Comply with all applicable safety regulations,

b)  Takec are for the safety of all persons entitled to be on the Site,

¢) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid
danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over
under Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of
owners and occupiers of adjacent land.

Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the
requirements of the Contract.The system shall be in accordance with the details stated in the Contract.
The Architect shall be entitledto audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architectf or information
before each design and execution stage is commenced. When any document of a technical nature is
issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the
document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base
Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at
the Site, including environmental aspects. The Procuring Entity shall similarly make available to the
Contractor all such data which come into the Procuring Entity's possession after the Base Date. The
Contractor shall be responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to
have obtained all necessary information as to risks, contingencies and other circumstances which may
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have
inspected and examined the Site, its surroundings, the above data and other available information, and to
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have been satisfied before submitting the Tender as to all relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,
b)  the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of the
Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport,
water and other services.

Sufficiency of the Accepted Contract Amount

TheContractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10
[Site Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things necessary
for the proper execution and completion of the Works and the remedying of any defects.

Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the
Works, including sub-surface and hydrological conditions but excluding climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable,
the Contractor shall give notice to the Architect as soon as practicable.

This notice shal Idescribe the physical conditions, so that they can be inspected by the Architect and shall
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Architect may give. If an instruction
constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives
such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled
subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and
(if s0) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect
may also review whether other physical conditions in similar parts of the Works (if any) were more
favorable than could reasonably have been foreseen when the Contractor submitted the Tender. If and to
the extent that these more favorable conditions were encountered, the Architect may proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine the reductions in Cost which
were due to these conditions, which may be included (as deductions) in the Contract Price and Payment
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all these reductions,
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for all the physical conditions encountered in similar parts of the Works, shall not result in a net reduction
in the Contract Price.

The Architect shall take account of any evidence of the physical conditions foreseen by the
Contractorwhen submitting the Tender, which shall be made available by the Contractor, but shall not be
bound by the Contractor'sinterpretationofanysuchevidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side
the Site which he may require for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether they are
public or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access
routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge
from being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall
include the proper use of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

a)  The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be
required for his use of access routes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and shall obtain
any permission which may be required from the relevant authorities for his use of routes, signs and
directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or
otherwise of any access route;

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and

e)  Costs due to non-suitability or non-availability, for the use required by the Contractor, of access
routes shall be borne by the Contractor.

Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant
or a major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing
and protecting all Goods and other things required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from thetransport of
Goods and shall negotiate and pay all claims arising from their transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site,



4.18

4181

4182

4183

4.19

4191

4192

4193

4.20

4201

4201

4202

4203

421

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The
Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent
of the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's
Personnel off Site.

Protection of the Environment

The contractor shall comply with the applicable environmental laws, regulations and policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws.

Electricity, Water and Gas

The Contractor shall, except as stated below, be responsible for the provision of all power, water and
other services he may require for his construction activities and to the extent defined in the Specifications,
for the tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water,
gas and other services as may be available on the Site and of which details and prices are given in the
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of
these services and for measuring the quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in
the Specification. Unless otherwise stated in the Specification:

a)  The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with
the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these
materials at the time and place specified in the Contract. The Contractor shall then visually inspect them
and shall promptly give notice to the Architect of any shortage, defect or default in these materials.
Unless otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the notified
shortage, defector default.

After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.

Progress Reports
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Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to
the end of the first calendar month following the Commencement Date. Reports shall be submitted
monthly thereafter, each within 7 days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each report
shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor's Documents, procurement, manufacture, delivery to Site, construction, erection
and testing; and including these stages for work by each nominated Subcontractor (as defined
in Clause 5 [NominatedSubcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;

c)  for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,
ii)  Contractor's inspections,

iii) tests, and

iv)  shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under
Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances which
may jeopardize the completion in accordance with the Contract, and the measures being (or to
be) adopted to overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:
a)  The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b)  authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may be
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel
within the Site and these additional areas, and to keep them off adjacentl and.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works
which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment,
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of
the Site and the Works in a clean and safe condition. However, the Contractor may retain on Site,
during the Defects Notification Period, such Goods as are required for the Contractor to fulfil
obligations under the Contract.

Fossils
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All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other
persons from removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying
with the instructions, the Contractor shall give a further notice to the Architect and shall be entitled
subject to Sub- Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

NOMINATED SUBCONTRACTORS

Definition of “nominated Subcontractor”

In this Contract, “nominated Subcontractor” means a Subcontractor:

a)  Who is nominated by the Procuring Entity, or

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any
of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor
against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;

b)  the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

¢) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge hisobligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors].

Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance
with the subcontract. These amounts plus other charges shall be included in the Contract Price in
accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-
Clause 5.4 [Evidence of Payments].

Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a hominated Subcontractor,
the Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor
has received all amounts due in accordance with previous Payment Certificates, less applicable
deductions for retention or otherwise. Unless the Contractor:

(@) Submits this reasonable evidence to the Engineer, or
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(b) 1)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or

refuse to pay these amounts, and

ii)  Submits to the Architect reasonable evidence that the nominated Subcontractor has been
notified of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion)
pay, directto the nominated Subcontractor, part or all of such amounts previously certified
(less applicable deductions) as are due to the nominated Subcontractor and for which the
Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The
Contractor shall then repay, to the Procuring Entity, the amount which the nominated
Subcontractor was directly paid by the Procuring Entity.

STAFF AND LABOR

Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when
appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ
staff and labor with appropriate qualifications and experience from sources within Kenya.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is
similar to that of theContractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes
in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax
under the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in
regard to such deductions there of as may be imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring
Entity's Personnel.

Lab or Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, employment of children, health, safety, welfare,
immigration and emigration, and shall allow them all their legal rights. The Contractor shall require his
employees to obey all applicable Laws, including those concerning safety at work.

Working Hours

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working

hours stated in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,

b)  The Architect gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Engineer, provided that work done
outside the normal working hours shall be considered and paid for as overtime.

Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters
within the structures forming part of the Permanent Works.
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Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at
any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are
made for all necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety
and protection against accidents. This person shall be qualified for this responsibility and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the
execution of the Works, the Contractor shall provide what ever is required by this person to exercise this
responsibility and authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after
itsoccurrence. The Contractor shall maintain records and make reports concerning health, safety and
welfare of persons, and damage to property, as the Architect may reasonably require.

The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases
via an approved service provider and shall undertake such other measures taken to reduce the risk of the
transfer of these diseases between and among the Contractor's Personnel and the local community, to
promote early diagnosis and to assist affected individuals.

Contractor's Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage,
inspect and test the work.

Superintendence shall be given by a sufficient number of persons having adequate knowledge of the
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to
be carried out (including the methods and techniques required, the hazards likely to be encountered and
methods of preventing accidents), for the satisfactory and safe execution of the Works.

Contractor's Personnel

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of
Contract. The Architect may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative if applicable, who:

a)  Persists in any misconduct or lack of care,

b)  Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution ofthe Works.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each
calendar month, in a form approved by the Engineer, until the Contractor has completed all work which is
known to be outstanding at the completion date stated in the Taking-Over Certificate for the Works.
Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of
persons and property on and near the Site.
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Foreign Personnel

The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no
Kenyans with the required skills.

The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for
their return or burial.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of
drinking and other water for the use of the Contractor's Personnel.

Measures against Insect and Pest Nuisance

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local health authorities, including use of
appropriate insecticide.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift,
barter or disposal there of by Contractor's Personnel.

Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children
below the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The
records shall include the names, ages, genders, hours worked and wages paid to all workers. These
records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be
included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's
Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to
join workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment
and shall not discriminate with respect to aspects of the employment relationship, including recruitment
and hiring, compensation (including wages and benefits), working conditions and terms of employment,
access to training, promotion, termination of employ mentor retirement, and discipline.
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PLANT, MATERIALS AND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:

a)  Inthe manner (if any) specified in the Contract,
b) inaproper workman like and careful manner, in accordance with recognized good practice, and

c)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.
Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect
for consent prior to using the Material sin or for the Works:

a)  manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being
obtained, and

b)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture
of Plant and production and manufacture of Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up,
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to
the Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he
shall, if and when required by the Engineer, uncover the work and there after reinstate and make good, all
at the Contractor's cost.

Testing
This Sub-Clause shall apply to all tests specified in the Contract.

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently.
The Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant,
Materials and other parts of the Works.

The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that
the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out
this Variation shall be borne by the Contractor, not withstanding other provisions of the Contract.

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend
the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with
the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been
made in the Architect presence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of
a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and



shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

746  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

747  The Contractor shall promptly forward to the Architect duly certified reports of the tests. When
thespecified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a
certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to have
accepted the readings as accurate.

75 Rejection

751 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship
is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the
Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall
then promptly make good the defect and ensure that the rejected item complies with the Contract.

752  If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these
costs to the Procuring Entity.

76 Remedial Work

761  Not withstanding any previous test or certification, the Architect may instruct the Contractorto:
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,
b)  remove and re-execute any other work which is not in accordance with the Contract, and
c) execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseen able event or otherwise.

762  The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if
any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

763  If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled
to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay
to the Procuring Entity all costs arising from this failure.

764 I the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordance with Clause 15.

77 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of
the Procuring Entity at whichever is the earlier of the following times, free from liens and other
encumbrances:

a) Whenitis in corporated in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause
8.10 [Payment for Plant and Materials in Event of Suspension].

78 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments
for:
a) Natural materials obtained from outside the Site, and

b)  thedisposal of material from demolitions and excavations and of other surplus material (whether
natural orman-made), except to the extent that disposal are as within the Site are specified in the
Contract.
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COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the

date at which the following precedent condition shave all been fulfilled and the Architect notification

recording the agreement of both Parties on such fulfilment and instructing to commence the Work is

received by the Contractor:

a)  Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by
relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to and
possession of the Site given to the Contractor together with such permission(s) under (a) of Sub-
Clause 1.13 [Compliance with Laws] as required for the commencement of the Works.

¢) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment]
provided that the corresponding bank guarantee has been delivered by the Contractor.

If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2
[Terminationby Contractor].

The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shal Ithen proceed with the Works with due expedition and without delay.

Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  Achieving the passing of the Testson Completion, and

b)  completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of
the Works and Sections].

Programme

The Contractor shall submit a detailed time programme to the Architect withinl 4 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress or with the
Contractor's obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing
of each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant,
delivery to Site, construction, erection and testing,

b)  each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and

d) asupporting report which includes:

i)  ageneral description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and

i) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major
stage.
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Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating
the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with
the programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall
be entitled to rely upon the programme when planning their activities.

The Contractor shall promptly give notice to the Architect of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of
the Works.

If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions,
the Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking
Over of the Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included
in the Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,
c) exceptionally adverse climatic conditions,

d)  Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous
determinations and may increase, but shall not decrease, the total extension of time.

Delays Caused by Authorities

If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a
cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

Rate of Progress

If, at anytime:
a)  Actual progress is too slow to complete within the Time for Completion, and/or

b)  Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then
the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which
mayrequire increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods,
at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims]
pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.



863  Additional costs of revised methods including acceleration measures, instructed by the Architect to
reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall
be paid by the Procuring Entity, without generating, however, any other additional payment benefit to the
Contractor.

8.7  Delay Damages

871  If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for
this default. These delay damages shall be the sum stated in the Special Conditions of Contract, which
shall be paid for everyday which shall elapse between the relevant Time for Completion and the date
stated in the taking-Over Certificate. However, the total amount due under this Sub-Clause shall not
exceed the maximum amount of delay damages (if any) stated in the Special Conditions of Contract.

872  These delay damages shall be the only damages due from the Contractor for such default, other than in
the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of
the Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or
from any other duties, obligations or responsibilities which he may have under the Contract.

8.8  Suspension of Work

881  The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works.
During such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any
deterioration, loss or damage.

882  The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified
and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

8.9  Consequences of Suspension

891  If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included in the Contract Price.

892  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5
[Determinations] to agree or determine these matters.

893  The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in,
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or
Materials which have not been delivered to Site, if:

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in
accordance with the Architect instructions.

8.11 ProlongedSuspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termination
under Sub-Clause 16.2 [Termination by Contractor].

8.12 Resumption of Work
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After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make
good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during
the suspension after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations
and Adjustments].

TESTS ON COMPLETION
Contractor's Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause
7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

The Contractor shall give to the Architect not less than 21 days' notice of the date after which the
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on
Completion shall be carried out within 14 days after this date, on such day or days as the Architect shall
instruct.

In considering the results of the Tests on Completion, the Architect shall make allowances for the effect
of any use of the Works by the Procuring Entity on the performance or other characteristics of the Works.
As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a
certified report of the resultsof these Tests to the Engineer.

Delayed Tests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing]
(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall
carry out the Testson such day or days within that period as the Contractor may fix and of which he shall
give notice to the Engineer.

If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on
Completion shall then be deemed to have been carried out in the presence of the Contractor and the
results of the Tests shall be accepted asaccurate.

Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply,
and the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related
work, to be repeated under the same terms and conditions.

Failure to Pass Tests on Completion

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Architect shall be entitled to:

a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity shall
have the same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to Remedy
Defects].

PROCURING ENTITY'S TAKING OVER
Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over
by the Procuring Entity when (i) the Works have been completed in accordance with the Contract,
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including the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-
paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to
have been issued in accordance with this Sub-Clause.

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section
were completed in accordance with the Contract, except for any minor out standing work and
defects which will not substantially affect the use of the Works or Section for their intended purpose
(either until or whilst this work is completed and these defects are remedied); or

b)  reject the application, giving reasons and specifying the work required to be done by the Contractor
to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work
before issuing a further notice undert his Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast
day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any
part of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is
either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a
Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works
before the Taking-Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility
shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the
expiry date of the relevant Defects Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall
(i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to
payment of any such accrued costs, which shall be included in the Contract Price. After receiving this
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For
any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in
these delay damages shall be calculated as the proportion which the value of the part so certified bears to
the value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions
of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay
Damages] and shall not affect the maximum amount of these damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a
cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken
over the Works or Section (as the case may be) on the date when the Tests on Completion would
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otherwise have been completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out
the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period.
The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in
accordance with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such accrued costs, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works
shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

DEFECTS LIABILITY
Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required

by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period

or as soon as practicable there after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b)  execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or
Section (as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the
work is attributable to:

a)  Any design for which the Contractor is responsible,
b)  Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

Extension of Defects Notification Period

The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an
extension of the Defects Notification Period for the Works or a Section if and to the extent that the Works,
Section or a major item of Plant (as the case may be, and after taking over) cannot be used for the
purposes for which they are intended by reason of a defect or by reason of damage attributable to the
Contractor. However, a Defects Notification Period shall not be extended by more than two years.

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension
of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations
under this Clause shall not appl yto any defectsor damage occurring more than two years after the Defects
Notification Period for the Plant and/ or Materials would otherwise have expired.



114  Failure to Remedy Defects

1141  If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by
the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given
reasonable notice of this date.

1142 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to
be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the
Procuring Entity may (at his option):

@ Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-
Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by
the Procuring Entity in remedying the defect or damage;

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause 3.5 [Determinations]; or

(©) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the
Works or any major part of the Works, terminate the Contractas a whole, or in respect of such major
part which cannot be put to the intended use. Without prejudice to any other rights, under the
Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the
Works or for such part (as the case may be), plus financing costs and the cost of dismantling the
same, clearing the Site and returning Plant and Materials to the Contractor.

115 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are
defective or damaged. This consent may require the Contractor to increase the amount of the Performance
Security by the full replacement cost of these items, or to provide other appropriate security.

116 Further Tests

1161 If the work of remedying of any defector damage may affect the performance of the Works, the Architect
may require the repetition of any of the tests described in the Contract. The requirement shall be made by
notice within 14 days after the defect or damage is remedied.

1162 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of
Remedying Defects], for the cost of the remedial work.

117  Right of Access

Unti Ithe Completion Certificate has been issued, the Contractor shall have such right of access to the
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with
the Procuring Entity's reasonable security restrictions.

118 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the
cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus
profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations]
and shall be included in the Contract Price.

119  Completion Certificate

1191 Performance of the Contractor's obligations shall not be considered to have been completed until the
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor
completed his obligations under the Contract.

1192 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of
the Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's
Documents and completed and tested all the Works, including remedying any defects. A copy of the
Completionn Certificate shall be issued to the Procuring Entity.



1193  Only the Completion Certificate shall be deemed to constitute acceptance of the Works.
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Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and
extent of unperformed obligations, the Contract shall be deemed to remain in force.

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The
Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such
sale or disposal and restoring the Site.

11113 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
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Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.
MEASUREMENT AN DEVALUATION
Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The
Contractorshall show in each application under Sub-Clauses 14.3 [Application for Interim Payment
Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the
guantities and other particulars detailing the amounts which he considers to be entitled under the
Contract.

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given

to the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Architect in making the
measurement, and

b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be
accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to
examine and agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor
does not attend, the records shall be accepted as accurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give notice to the Architect of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary
them and certify the paymentofthe undisputed part. If the Contractor does not so give notice to the
Architect within 14 days after being requested to examine the records, they shall be accepted as accurate.

Method of Measurement

Except as otherwise stated in the Contract:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable
Schedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the value of workd one by evaluating each item of work,



applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and
12.2 and the appropriate rate or price for the item.

1232 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for
such item in the Contractor, if there is no such item, specified for similar work.

1233  Any item of work included in the Bill of Quantities for which no rate or price was specified shall be
considered as included in other rates and prices in the Bill of Quantities and will not be paid for
separately.

1234  However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a)  The work is instructed under Clause13 [Variations and Adjustments],
b)  no rate or price is specified in the Contract for this item, and

c)  no specified rate or price is appropriate because the item of work is not of similar character, or is not
executed under similar conditions, as any item in the Contract.

1235 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing
such work, prevailing market rates, together with profit, taking account of any other relevant matters.

1236  Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

1237  Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price— tender price)/
tender price X 100.

124 Omissions
Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not been
agreed, if:
a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted,
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price;
and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine this cost, which shall be included in the Contract Price.

13 VARIATIONS AND ADJUSTMENTS

131  Right to Vary

1311 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for
the Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation
instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract.

1312 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice
to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the
Goods required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or
progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the
instruction.

1313  Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such changes do
not necessarily constitute a Variation),

b)  changes to the quality and otherc haracteristics of any item of work,
c) changes to the levels, positions and/ or dimensions of any part of the Works,
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d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and other testing and exploratory work, or

f)  changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and
until the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature
and form of such variation. As soon as possible after having received such notice, the Contractor shall
submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-
Clause 8.3 or to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out.
If the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly
identified as such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions
of Sub-Clause 13.2.2 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the

adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or

Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not

directly applicable to the specific work in question, suitable rates shall be established by the Architect

reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices, the

amount shall be such as is in all the circumstances reasonable, reflecting a market price. Due account

shall be taken of any over-or under-recovery of overheads by the Contractor in consequence of the

variation. The Contractor shall also be entitled to be paid:

a) The cost of any partial execution of the Work srendered useless by any such variation,

b)  Thecostof making necessary alterations to Plant already manufactured or in the course of
manufacture or of any work done that has to be altered in consequence of such a variation,

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as
detailed in the Programme, and

d) the net effect of the Contractor's financec osts, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included
in certificates of payment.

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not
be delayed pending the granting of an extension of the Time for Completion or an adjustment to the
Contract Price under Sub-Clause31.3.

Value Engineering

TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of
executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring
Entity of the completed Works, or

(iv) otherwise be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-
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Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works, then unless otherwise agreed by both Parties:
a)  The Contractor shall design this part,

b)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be
included in the Contract Price. This fee shall behalf (50%) of the difference between the following

amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-
Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in
Cost], and

i) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of
any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c
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(i), there shall not be a fee. However, if the if the amount established in item 13.2.3 (¢) (i) is more than
amount established in item 13.2.3 (c (i), it shall result in a price variation to the Procuring Entity.

Variation Procedure for Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in

writinga s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by

submitting:

a) A description of the proposed work to be performed and a programme for its execution,

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-
Clause 8.3 [Programme] and to the Time for Completion, and

¢) the Contractor's proposal for evaluation of the Variation.

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor
shall not delay any work whilst a waiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued
by the Architect to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Architect instructs or approves otherwise in accordance with this Clause.

Paymentin Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or
expected currency proportions of the Cost of the varied work, and to the proportions of various currencies
specified for payment of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor
shall include onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates,
as the Architect shall have instructed. For each Provisional Sum, the Architect May instruct:

a)  Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b)  Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included
in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and
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i) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no
such rate, the percentage rate stated in the Special Conditions of Contract shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and
accounts or receipts in substantiation.

Dayworks

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract,
this Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any
Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor
shall delive reach day to the Architect accurate statements induplicate which shall include the following
details of the resources used in executing the previous day's work:

a)  The names, occupations and time of Contractor's Personnel,

b)  the identification, type and time of Contractor's Equipment and Temporary Works, and

c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment
Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base
Date, which affect the Contractor in the performance of obligations under the Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of

these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8
[Adjustments for Changes in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause
shall not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts
determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any
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rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted Contract
Amount shall be deemed to have included a mounts to cover the contingency of other rises and falls in
costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae
for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work
valued on the basis of Cost or current prices. The formulae shall be of the following general type:
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Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC.
If so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B a recoefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and loc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a
very approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is
in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of
the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the
purposes of clarification of the source; although these dates (and thus these values) may not correspond to
the base cost indices.

Incases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the Central Bank of
Kenya, of this relevant currency on the above date for which the index is required to be applicable.

Until such time as each current cost index is available, the Architect shall determine a provisional index
for the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall
be recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there
after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry
of the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable
to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of
Variations.

CONTRACT PRICE AND PAYMENT
The Contract Price

Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated
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guantities and are not to be taken as the actual and correct quantities:

i)  of the Works which the Contractor is required to execute, or
i)  for the purposes of Clause12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a
proposed breakdown of each lump sum price in the Schedules. The Architect may take account of
the break down when preparing Payment Certificates but shall not be bound by it.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be
exempt from the payment of import duties and taxes upon importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and
cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total
advance payment, the number and timing of instalments (if more than one), and the applicable currencies
and proportions, shall be as stated in the Special Conditions of Contract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated
in the Special Conditions of Contract, this Sub-Clause shall not apply.

The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate
for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3
[Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) the
Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in
amounts and currencies equal to the a dvance payment. This guarantee shall be issued by a reputable
bank or financial institutions elected by the Contractor and shall be in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has
been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as
indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the
advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall
extend the validity of the guarantee until the advance payment has been repaid.

Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid
through percentage deductions from the interim payments determined by the Architect in accordance
with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total
of all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of
the amount of each Interim Payment Certificate (excluding the advance payment and deductions for
its repayments as well as deductions for retention money) in the currencies and proportions of the
advance payment until such time as the advance payment has been repaid; provided that the
advance payment shall be completely repaid prior to the time when 90 percent (90%) of the
Accepted Contract Amount less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works
or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination
by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
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Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in
detail the amounts to which the Contractor considers itself to be entitled, together with supporting
documents which shall include there porton the progress during this month in accordance with Sub-
Clause4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the various
currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to
the end of the month (including Variations but excluding items described in sub-paragraphs (b) to
(g) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments
for Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in
the Special Conditions of Contract to the total of the above amounts, until the amount so retained
by the Procuring Entity reaches the limit of Retention Money (if any) stated in the Special
Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5
[Plant and Materials intended for the Works];

f)  any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

| fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price
will be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b)  Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in executing the
Works, and if actual progress is found to be less or more than that on which this schedule of
payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine revised instalments, which shall take account of the extent to
which progress is less or more than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding
estimates of the payments which he expects to become due during each quarterly period. The first
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall be
submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-
Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in
the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included
as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply.

The Architect shall determine and certify each addition if the following conditions a resatisfied:
a)  The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
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(i) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the
Site, supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:
i) are those listed in the Schedules for payment when shipped,
ii)  have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii)  are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Architect together with evidence of payment of freight and insurance, any
other documents reasonably required, and a bank guarantee in a form and issued by an entity
approved by the Procuring Entity in amounts and currencies equal to the amount due under
this Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-
Clause14.2 [Advance Payment] and shall be valid until the Plant and Materials are properly
stored on Site and protected against loss, damage or deterioration; or

c) the relevant Plant and Materials:
i) are those listed in the Schedules for payment when delivered to the Site, and

ii)  have been delivered to and are properly stored on the Site, are protected against loss, damage
or deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become due
when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the
relevant Plant and Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which
shall state the amount which the Architect fairly determines to be due, with all supporting particulars for
any reduction or withholding made by the Architect on the Statemen tif any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to
issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be
less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions
of Contract. In this event, the Architect shall give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost
of rectification or replacement may be withheld until rectification or replacement has been
completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the
Contract, and had been so notified by the Engineer, the value of this work or obligation may be
withheld until the work or obligation has been performed.

The Architect may in any Payment Certificate make any correction or modification that should properly
be made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the
Architect acceptance, approval, consent or satisfaction.

Payment

The Procuring Entity shall pay to the Contractor:
a) The advance payment shall be paid within 60 days after signing of the contract by both parties or
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within 60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance
Security] and Sub- Clause 14.2 [Advance Payment], which ever is later;

b)  The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues
Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity
Issues Interim Payment Certificate; or after determination of any disputed amount shown in the
Final Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor].

Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-
Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim
Payment Certificate isissued.

These financing charges shall be calculated at the annual rate of three percentage points above the mean
rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered
rate, and shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice and certification, and without
prejudice to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money
shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for
a Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the
Section or part, by the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of
the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the
Section by the estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to
the Special Conditions or in another form approved by the Procuring Entity and issued by a reputable
bank or financial institution Selected by the Contractor, for the second half of the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14
days after receiving a copy of the Completion Certificate.

14.10 Statement at Completion
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Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to
the Architect three copies of a Statement at completion with supporting documents, in accordance with
Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:
a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,
b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].

Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer,
six copies of a draft final statement with supporting documents showing in detail in a form approved by
the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Architect may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall
then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred
to in these Conditions as the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any changes to the
draft final statement which are agreed, it be comes evident that a dispute exists, the Architect shall
deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the
agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause
20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor
shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.

Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the
total of the Final Statement represents full and final settlement of all moneys due to the Contractor under
or in connection with the Contract. This discharge may state that it becomes effective when the
Contractor has received the Performance Security and the out standing balance of this total, in which
event the discharge shall be effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall
deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity
and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the
Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may
be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall
request theContractor to do so. If the Contractor fails to submit an application within a period of 30 days,
the Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

Cessation of Procuring Entity's Liability
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The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection

with the Contract or execution of the Works, except to the extent that the Contractor shall have included

an amount expressly for it:

a) inthe Final Statement and also,

b)  (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in
the Statement at completion described in Sub-Clause 14.10 [Statement at Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconduct by the Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies hamed in the Schedule of Payment
Currencies. If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:
i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of
exchange to be used for calculating the payments, shall be as stated in the Schedule of Payment
Currencies, except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in
sub- paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the
currencies and proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may
recover the balance of this amount from the sums otherwise payable to the Contractor in other
currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those
prevailing on the Base Date and determined by the Central Bank of Kenya.

TERMINATION BY PROCURING ENTITY
Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice
require the Contractor to make good the failure and to remedy it within 30 days.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the
contract based on following circumstances which shall include but not limited to:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause
15.1 [Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the Contract,
c) without reasonable excuse fails:
i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or
ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial
Work], within 30 days after receiving it,
d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the
Procuring Entity,
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e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or
manager for the benefit of his creditors, or if any act is done or event occurs which (under
applicable Laws) has a similar effect to any of theseacts or events, or

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an induce mentor reward:

i)  for doing or for bearing to do any action in relation to the Contract, or
i)  for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of
the Appendix B to these General Conditions, incompeting for or in executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best
efforts to comply immediately with any reasonable instructions included in the notice (i) for the
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the
Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and
other design documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will
be released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at
the risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment
due to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this
payment. Any balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums
due to the Contractor for work executed in accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect,

the Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion and remedying
of any defects, damages for delay in completion (if any), and all other costs incurred by the
Procuring Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs,
the Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
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convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity
returns the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-
Clausein order to execute the Works itself or to arrange for the Works to be executed by another
contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination by
Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-
Clause 16.4 [Payment on Termination].

Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its
prevailing sanctions.

Corrupt gifts and payments of commission

The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having
done or for borne to do any act in relation to the obtaining or execution of this or any other Contract
for the Procuring Entity or for showing or for bearing to show favor or disfavor to any person in
relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which commission
has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the
Contract is made particulars of any such commission and of the terms and conditions of any
agreement for the payment there of have been disclosed in writing to the Procuring Entity.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act
(2003) of the Laws of Kenya.

SUSPENSION AND TERMINATION BY CONTRACTOR
Contractor's Entitlement to Suspend Work

If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor
to proceed with the works in accordance with the program, the Contractor may, after giving not less than
30 days' notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the
Contractor has received the Payment Certificate, reasonable evidence or payment, as the case may bea nd
as described in the notice.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in
the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor
shall resume normal working as soon as is reasonably practicable.

If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.



163

1631

1632

1633

164

165

17.

171

1711

Termination by Contractor

The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue
the relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days
after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to be
made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner
as to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs
which (under applicable Laws) has a similar effect to any of these acts or events.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties on
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by
notice terminate the Contract immediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contractor otherwise.

Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,

Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.

PaymentonTermination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the

Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and
Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of
this termination.

RISK AND RESPONSIBILITY
Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel,
and their respective agents, against and from all claims, damages, losses and expenses (including legal
fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of
or by reason of the Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract
by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and



b) damage to or loss of any property, real or personal (other than the Works), to the extent that such
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the
execution and completion of the Works and the remedying of any defects, unless and to the extent
that any such damage or loss is attributable to any negligence, willful act or breach of the Contract
by the Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly
or indirectly employed by any of them.

1712 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees
and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's
Personnel, or any of their respective agents, and (2) the matters for which liability may be excluded from
insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance
Against Injury to Persons and Damage to Property], unless and to the extent that any such damage or loss
is attributable to any negligence, willful actor breach of the Contract by the contractor, the contractor's
Personnel, their respective agents, or anyone directly or indirectly employed by any of them.

172 Contractor's Care of the Works

1721  The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-
Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for the care of
the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be
issued) for any Section or part of the Works, responsibility for the care of the Section or part shall then
pass to the Procuring Entity.

1722  After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over
Certificate, until this outstanding work has been completed.

1723  If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when
the Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring
Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the
Works, Goods and Contractor's Documents conform with the Contract.

1724 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or
damage which occurs after a Taking-Over Certificate has been issued and which arose from a previous
event for which the Contractor was liable.

173 Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they
directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

f)  design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

174 Consequences of Procuring Entity's Risks

1741  If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and



shall rectify this loss or damage to the extent required by the Engineer.

1742 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's
Claims] to:

@) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of TimeforCompletion], and

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and
(9) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

1743  After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

175 Intellectual and Industrial Property Rights

1751 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial
property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim)
alleging an infringement.

1752 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.

1753  The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim
alleging an infringement which is or was:
a) Anun avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works be ingused by the Procuring Entity:
i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to
the Contractor prior to the Base Date or is stated in the Contract.

1754 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any
design for which the Contractor is responsible.

1755  TIfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost)
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise
from it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the
claim. This other Party (and its Personnel) shall not make any admission which might be prejudicial to
the indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations,
litigation or arbitration upon being requested to do so by such other Party.

1756  For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other
intellectual rights owned by the contractor or a third party from whom the contract or has received the
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-
transferable rights (without the rights to sub-license) to use the know how and other technical
information disclosed to the contract or under the contract. Nothing contained here-in shall be construed
as transferring ownership of any patent, utility model, trademark, design, copy right, know-how or other
intellectual rights from the contractor or any other third party to the Procuring Entity.

176 Limitation of Liability

1761  Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any
contractor for any in director consequential loss or damage which may be suffered by the other Party in
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages];
Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-
Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b)
[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property
Rights].

1762  The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract
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other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual
and Industrial Property Rights], shall not exceed the sum resulting from the application of a multiplier
(less or greater than one) to the Accepted Contract Amount, as stated in the Special Conditions of
Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by
the defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place
after the date stated in the Taking-Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the
Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

INSURANCE
General Requirements for Insurances

In this Clause, “insuring Party”” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as
though a separate policy had been issued for each of the joint insured. If a policy indemnifies additional
joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under
the policy on behalf of these additional joint insured except that the Procuring Entity shall act for
Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments
directly from the insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party
shall require all additional joint insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification
of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of
Contract (calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring
Party shall keep the insurers informed of any relevant changes to the execution of the Works and ensure
that insurance is maintained in accordance with this Clause.



1819  Neither Party shall make any material alteration to the terms of any insurance without the prior approval
of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the
insurer shall promptly give notice to the other Party.

18110 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or
remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall
pay the amount of these premiums to the other Party, and the Contract Price shall be adjusted
accordingly.

18111 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.

18112 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the
insuring Party fails to effect and keep in force an insurance which is available and which it is required to
effect and maintain under the Contract, and the other Party neither approves the omission nor effects
insurance for the coverage relevant to this default, any moneys which should have been recoverable
under this insurance shall be paid by the insuring Party.

18113 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims]
or Sub- Clause 20.1 [Contractor's Claims], as applicable.

18114 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited
to the insurance referred to Clause 18) with insurers from any eligible source country.

182 Insurance for Works and Contractor's Equipment

1821  The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and
profit. This insurance shall be effective from the date by which the evidence is to be submitted under
sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of
the Taking-Over Certificate for the Works.

1822  The insuring Party shall maintain this insurance to provide cover until the date of issue of the
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the
Contractor in the course of any other operations (including those under Clause 11 [Defects Liability]).

1823  The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective
while it is being transported to the Site and until it is no longer required as Contractor's Equipment.

1824 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shal Ibe effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the
loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss
or damage to a part of the Works which is attributable to the use or occupation by the Procuring
Entity of another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c),
(9) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are
not insurable at commercially reasonable terms, with deductibles per occurrence of not more than
the amount stated in the Special Conditions of Contract (if an amount is not so stated,t his sub-
paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i)  apart of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct
result of this defective condition and not as described in sub-paragraph (ii) below),
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i)  apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if
this other part is in a defective condition due to a defect in its design, materials or
workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended
for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to
Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially
reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed,
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the
Contract and occurring before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the
Special Conditions of Contract, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract,
and

d) may however exclude liability to the extent that it arises from:
i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
i)  through any land, and to occupy this land for the Permanent Works,
iii) damage which is an unavoidable result of the Contractor's obligations to execute the
iv) Works and remedy any defects, and

v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages,
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of
any person employed by the Contractoror any othe rof the Contractor's Personnel, except that this
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the
Procuring Entity or of the Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected
by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

FORCE MAJEURE

Definition of Force Majeure
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In this Clause, “Force Majeure” means an exceptional event or circumstance:

a)  Which is beyond a Party's control,

b)  Which such Party could not reasonably have provided against before entering into the Contract,
¢) which, having arisen, such Party could not reasonably have avoided or over come, and

d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed

below, s olong as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except
as maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity,
and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant
event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of
either Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of
the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to
Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any
such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or
destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy
referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment].

After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him
to relief under this Clause.

Optional Termination, Payment and Release
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If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days
by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force
Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure,
then either Party may give to the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue a Payment
Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor,
or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the
property of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and
the Contractor shall place the same at the Procuring Entity'sdisposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return
of these items to the Contractor's works in his country (or to any other destination at no greater
cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the
Works at the date of termination.

Release from Performance

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of
the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful
for either or both Parties to fulfil its or their contractual obligations or which, under the law governing the
Contract, entitles the Parties to be released from further performance of the Contract, then upon notice by
either Party to the other Partyofsucheventorcircumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either
Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had
been terminated under Sub-Clause 19.6.

SETTLEMENT OF CLAIMS AND DISPUTES
Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either
on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping
and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit the
Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.

Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which
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includes full supporting particulars of the basis of the claim and of the extension of time and/ or
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/ or amount claimed, and such further particulars as the Architect may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
eventor circumstance, or within such other period as may be proposed by the Contractor and
approved by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Architect and approved by the Contractor, the
Architect shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars but shall nevertheless give his response on the principles of the claim
within the above defined time period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before
or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

If the Architect does not respond within the time frame defined in this Clause, either Party may consider
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable
settlement in accordance with Clause 20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/ or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of this Sub-Clause 20.3.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water
and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other
services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A
notice relating to any extension of the Defects Notification Period shall be given before the expiry of
such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with
the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the
Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-
Clause 11.3 [Extension of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The
Procuring Entity shall only be entitled to set off against or make any deduction from an amount certified
in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-
Clause.

Amicable Settlement
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Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter
60 days from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a)  Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b)  Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.

e) All other matters shall only be referred to arbitration after the completion or alleged completion of
the Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery of the
matter or issue giving rise to the dispute.

Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and a ward any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review
and revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such certificate, opinion, decision require
mentor notice had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Architect from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons
for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties,
and the Architect shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half
of this remuneration.

Arbitration with National Contractors
If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with

the Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and to concur in the
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appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur in
the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party,
by the Chairman or Vice Chairman of any of the following professional institutions;

i)  Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.
Arbitration with Foreign Contractors

Avrbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings
administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of
Acrbitration; by one or more arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in
the language for communications defined in Sub-Clausel.4 [Law and Language].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

Failureto Comply with Arbitrator's Decision

The award of such Arbitrator shall be final and binding up on the parties.

In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue
Notwithstanding any reference to arbitration herein,

111 the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

112  the Procuring Entity shall pay the Contractor any monies due the Contractor.



Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions here in
shall prevail over those in the GCC.

Conditions Sub- Data
Clause
Part A - Contract Data
Procuring Entity’s name and Heading Athi Water Works Development Agency
address
Name and Reference No. of the Heading AWWDA/GOK/GWEP/W-02/2021
Contract and 1.1
Engineers Name and address Heading Chief Manager, Water and Sanitation
and 3.1.1 Athi Water Works Development Agency
P.O Box 45283-00100,
Nairobi Kenya.
Contractor’s Representative’s 4.3.1 [insert the name of the Contractor’s Representative
name agreed by the Procuring Entity prior to Contract
signature]
Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by
the Procuring Entity prior to Contract signature]
Time for Completion 1.1 365 days
If Sections are to be used, refer to Table: Summary of
Sections below
Defects Notification Period 1.1 365 days
Sections 11 If Sections are to be used, refer to Table: Summary of
Sections below
Electronic transmission systems 1.3
Time for the Parties entering intoa | 1.6 Within 30days
Contract Agreement
Commencement Date 8.1.1
Time for access to the Site 2.1.1 No later than the Commencement Date, and not later
than 28 days after Commencement Date
Engineer’s Duties and Authority 3.1.6 (b) Variations resulting in an increase of the Accepted
(i) Contract Amount in excess of 15% shall require
approval of the Procuring Entity._
Performance Security 4.2.1 The performance security will be in the form of a
“performance bond” Unconditional Bank
Guarnatee in the amount(s) of 10% percent of the
Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.
Normal working hours 6.5 Specify 8:00am to 5:00Pm except on weekends and
holidays
Delay damages for the Works 8.7& 0.1 % of the Contract Price per day.
14.15(b) If Sections are to be used, refer to Table: Summary of
Sections below
Maximum amount of delay 8.7.1 10% of the final Contract Price.
damages
Provisional Sums 13.6. (b)(ii) | 15%
Adjustments for Changes in Cost 13.9 N/A
Total advance payment 1421 10% Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which
the Accepted Contract Amount is payable upon
submission of an acceptable Uncondional advance
payment bank Guarantee of similar amount.




Conditions Sub- Data
Clause
Repayment amortization rate of 14.2.5 (b) 15% of each Interim payment certificate amount%
advance payment
Percentage of Retention 14.3.2 (¢) 10%
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount
Plant and Materials N/A
14.5.3(b)(i)
14.5.3(c)(i) | N/A
Minimum Amount of Interim 14.6.2 N/A
Payment Certificates
Publishing source of commercial 14.8 N/A
interest rates for financial charges
in case of delayed payment
Maximum total liability of the 17.6.2 The product of_0.05times the Accepted Contract
Contractor to the Procuring Entity Amount,
Periods for submission of 18.1.6
insurance:
a. evidence of insurance. _ 14 days
b. relevant policies 14 days
Maximum amount of deductibles 18.2.4 (d) Kshs. 500,000
for insurance of the Procuring
Entity's risks
Minimum amount of third-party 18.3.2 Kshs. 500,000
insurance
The place of arbitration 20.7.2 Insert city and Country

Nairobi, Kenya
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the
format below.

FORMAT

1.  For the attention of Tenderer's Authorized Representative

i)  Name: [insert Authorized Representative's name]

i) Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]

iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be

sent to all Tenderers simultaneously. This means on the same date and as close to the same time as
possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Award

i) Procuring Entity: [insert the name of the ProcuringEntity]

ii)  Project: [insert name ofproject]

iii) Contract title: [insert the name of thecontract]

iv) ITT No: [insert ITT reference number from ProcurementPlan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-
related Complaint in relation to the decision to award the contracts.

a)  The successful tenderers

i)  Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in word:

b)  The reasons for your tender being unsuccessful are as follows:
c) OtherTenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price
as well as the Tender price as read out.



SNo | Name of Tender Tender Price Tender’s evaluated | One Reason Why Not Evaluated
as read out price (Note a)

1

2

3

4

5

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]

i) Title/position: [insert title/position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing
within five (3) Business Days of receip tof your request. If we are unable to provide the debriefing
within this period, the Standstill Period shall be extended by five (3) Days after the date that the
debriefing is provided. If this happens, we will notify you and confirm the date that the extended
Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the
date of publication of the Contract Award Notice.

How to make a complaint

a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]
i) Title/position: [insert title/ position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging
the decision to award the contract. You do not need to have requested, or received, a debriefing before
making this complaint. Your complaint must be submitted within the Standstill Period and received by
us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and
its Regulations a vailable from the Website www.ppra.go.ke.



http://www.ppra.go.ke/

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in
this tendering process and is the recipient of a Notification of Intention to Award.

i)  The complaint can only challenge the decision to award the contract.
iii)  You must submit the complaint within the period stated above.

iv)  You must include, in your complaint, all of the information required to support your
complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention
to Award.
iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to
contact us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:




FORM NO. 2- REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF....ccuvuueeee 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for ......... (Tender description).

REQUEST FOR REVIEW

We. oo, ,the above named Applicant(s), of address: Physical address................ P. O. Box
No.oeennn. Tel. No.......Email ............... , hereby request the Public Procurement Administrative Review Board to review
the whole/part of the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.
2.

SIGNED ........c.cennnes (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
2200,
SIGNED

Board Secretary



FORM NO 3: LETTER OF AWARD

letterhead paper of the Procuring Entity]
[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words]
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by
accepted by.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract,

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the
Tender Document.

F N1 0 g V=To B [o g LU SRR
Name and Title OF SIGNATOTY: ......ooiiiiiii et
Name Of PrOCUIING ENLIY: ...ooviiiiiiiece ettt st et e st et st a e st e enaesresresne s

Attachment: COoNtraCt AQrEEIMENT: .......cviiiieieei ettt b sn e



FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT madetheday of.................cocoeeiiis 200 ybetween..........l
................................................... Of eiiiiiiiiiiiiiiiiiii i ieie e e e (hereinafter “the Procuring
Entity”), of the one part, and of

(hereinafter “the Contractor”), of the
other part:
WHEREAS the Procuring Entity desires that the Worksknownas should

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of
these Worksand the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them
in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)  theNotification of Award

b)  the Form of Tender

c) the addenda Nos (if any)

d)  the Special Conditions of Contract

e)  the General Conditions of Contract;

f)  the Specifications

g) the Drawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects there in, the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signeda nd sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).




FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informedthat (hereinafter  called
"the Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution
of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of (in words ),' such sum being payable in the types
and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your
demand or the sum specified therein.

This guarantee shall expire, no later than the..................... Day of............ ,2......°, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.” .........cccocevcvvieii i e

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional
sums, if

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

’Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of
an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.



Such request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM No. 6- PERFORMANCE SECURITY

[Option 2—- Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security — Unconditiona IDemand Bank Guarantee in
stead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary:

[insertnameandAddressofProcuringEntity] Date:

[Insert date of issue]

PERFORMANCE BONDNOo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

4

5

6.

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called
“the Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in the

types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly
by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of ,20 : for
in accordance with the documents, plans, specifications, and amendments there to,
which to the extent here in provided for, are by reference made part here of and are here in after referred to as
the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by the
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between such
Tenderer, and Procuring Entity and make a vailable as work progresses (even though there should be a
default or a succession of defaults under the Contract or Contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not
exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount
set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used in this
paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the Contract,
less the amount properly paid by Procuring Entity to Contractor; or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions upto a total not exceeding the amount of this Bond.
The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.

In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has



caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal

representative, this day of 20
SIGNED ON on behalf of
By in the capacity of
Inthepresenceof

SIGNED ON on behalf of
By in the capacity of

Inthepresence of



FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of

ProcuringEntity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. Wehave been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(in words ) is to be made against an advance payment

guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneﬁ01ary any
sum or sums not exceeding in total an amount of (in words )
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether
in the demand itself or in a separate signed document accompanying or identifying the demand, stating either
that the Applicant:
a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the
Contractor on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates which
shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim
payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional
sums, has been certified for payment, oronthe dayof 2 2 whichever s
earller Consequently, any demand for payment under this guarantee must be received by us at this office on
or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas
specified in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee.



FORM NO. 8 — RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No.

[insert reference number of the contract] dated with the Beneficiary, for
the executionof [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of /insert amount in figures] ([insert amount in
words 1! upon receipt by us of the Beneficiary's complying demands
upported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or showgrounds for your demand or the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been
credited to the Contractor on its account number at_ [insert name and address
ofApplicant's bank].

5 This guarantee shall expire no later than the.................... Day Of.....ccoevvenee. 2o, ?, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.



’Insert a date that is twenty-eight days after the expiry of retention period after the actua Icompletion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

+ Directly or indirectly holding 25% or more of the shares.

« Directly or in directly holding 25% or more of the voting rights.

» Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification

no] Name of the Assignment:

to:

In response to your notification of award dated
additional information on beneficial ownership:

options that are not applicable]

[insert name of the assignment]
[insert complete name of Procuring Entity]

[insert date of notification of award] to furnish
[select one option as applicable and delete the

I)  Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial
Owner

Directly or
indirectly holding
25% or more of the
shares

(Yes/ No)

Directly or indirectly
holding 25 % or more
of the Voting Rights
(Yes/ No)

Directly or indirectly having the right
to appoint a majority of the board of
the directors or an equivalent
governing body of the Tenderer
(Yes/ No)

[include full name
(last, middle, first),
nationality, country of
residence]

OR

il)  Wedeclare that there is no Beneficial Owner meeting one or more 0Of the following conditions: directly or
indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting
rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If
this option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]



Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the
voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing
body of the Tenderer]”

Name of the Tenderer: .........cccceeuenneen *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person
duly authorized to sign the Tender]

Title of the person signing the Tender: ...........ccceoveee. [insert complete title of the person signing the Tender]
Signature of the person named above: .........c..cccce... [insert signature of person whose name and capacity are shown
above]

Date signed .........ccoceevenene. [insert date of signing] day Of............c.co...... [Insert month], [insert year]

Public Procurement Regulatory Authority (PPRA)
National Bank Building, 11th Floor, Harambee Avenue
P.O Box 58535- 00200, Nairobi Kenya
Telephone: +254 020 3244000, 2213106/7
Email: info@ppra.go.ke
Website:
www.ppra.go.ke
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